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14.  DESCRIPTION OF AMENDMENT (continued) 
 
a. Project Table of Contents – Delete page TOC-1 and substitute the revised TOC-1 

annotated Amendment No. 0012 attached hereto. 
 
b. Section 00010 – Solicitation, Offer and Award: Delete Section 00010 in its entirety 

and substitute revised Section 00010 annotated Amendment No. 0012 attached 
hereto. 

 
c. Section 00100 – Instructions to Bidders:   
 

1) Delete FAR provision 52.215-1, “Instructions to Offeror Competitive Acquisition 
(May 2001)” located on page 00100-2 and substitute with revised FAR Provision 
52.215-1, “Instructions to Offeror Competitive Acquisition (Jan 2004)”, annotated 
Amendment Number 0012 attached hereto. 

 
2) Delete FAR provision 52.225-12, “Notice of Buy American Act Requirements - 
Construction Materials Under Trade Agreements (May 2002)” located on page 
00100-6 and substitute with revised FAR provision 52.225-12, “Notice of Buy 
American Act Requirements – Construction Materials Under Trade Agreements (Jan 
2004)”, annotated Amendment Number 0012 attached hereto. 

 
d. Section 00110 – Proposal Submission Requirements, and Proposal Evaluation Process 

 
1) Delete pages 1 thru 17 and 21 thru 24 in their  entirety and substitute with 

revised pages 1 thru 17 and 21 thru 24 annotated Amendment No. 0012 
attached hereto. 

 
2) Section 00110, CHECKLIST – TECHNICAL DOCUMENTS TO BE 

SUBMITTED BY OFFERORS AS PART OF THEIR PROPOSAL PER 
SECTION 0101O FOR EVALUATION BY THE GOVERNMENT – Replace 
with the attached checklist annotated Amendment No. 0012 attached hereto. 

 
e. Section 00700 - Contract Clauses: 
 

3) Delete FAR clause 52.225-11, “Buy American Act --Construction Materials Under 
Trade Agreements (Jun 2003)” located on page 00700-42 and substitute with revised 
FAR clause 52.225-11, “Buy American Act--Construction Materials Under Trade 
Agreements (Jan 2004)”, annotated Amendment Number 0012 attached hereto. 

 
4) Delete FAR clause 52.225-13, “Restrictions on Certain Foreign Purchases (Oct 
2003)” located on page 00700-45 and substitute with revised FAR Clause 52.225-13, 
“Restrictions on Certain Foreign Purchases (Jan 2004)” annotated Amendment 
Number 0012 attached hereto. 
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f. Section 00800 – Special Contract Requirements: 
 

1) Section 00800 – Delete Section 00800 in its entirety and substitute revised 
Section 00800 annotated Amendment No. 0012 attached hereto. 

 
2) Section 00815 – Delete Heavy Construction Wage Determination, General 

Decision Number DE030005, Modification Number 10/31/2003 (pages 
00815-4 thru 00815-6) in its entirety. 

 
g.   SPECIFICATIONS: 

 
1) Appendix I – Delete Appendix I pages A-1 thru A-12 and pages M-1 thru M-

23 in their entirety and substitute revised Appendix I pages A-1 thru A-10 and 
pages M-1 thru M-16 annotated Amendment No. 0012 attached hereto. 

 
2) Make the following pen and ink changes to the following sections: 

 
a. Section 01000, paragraph 3.1.3.15, change “683” to “638”. 

 
b. Section 01000, paragraph 3.1.3.17, add after “Compressors” the words 

“shall be turned in to the DRMO at Building Number 638.” 
 

c. Section 01000, paragraph 3.1.3.18, add after “Carousel: the words 
“shall be turned in the DRMO in Building 638.” 

 
d. Section 01010, Part III, paragraph A.7.b.2)..a), delete this paragraph 

and add the following to paragraph A.7.b.2).b):  “Identification of 
method of calculation of energy efficiency to be employed and the 
design CESA. “ 

 
e. Section 01010, Part III, paragraph A.7.c.2), change: “Proposal” to 

“Design Development.” 
 

f. Section 01010, Part III, paragraph A.7.e.3).a), delete this paragraph 
and add the following to paragraph A.7.e.3).b):  “Type of operating 
personnel and amount of training required; identification of each 
equipment item or system for which more than one day of training is 
required; identify source of data.” 

 
g. Section 01010, Part III, paragraph C.4.1), delete this paragraph. 

 
h. Section 01010, Chapter B23, Paragraphs B.2.a.2) and B.3.c, change 

the Devoe color code to “BLK, 1P32 YOX, 1P39 OXR19.” 
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i. Section 01010, Chapter D, paragraph F.3.f.1).a), delete this paragraph 
and add the following to paragraph F.3.f.1).b):  “General outline of 
commissioning procedures and responsibilities of the parties.” 

 
j. Section 01010, Chapter D1, paragraph B.3.d.1), delete this paragraph. 

 
k. Section 01010, Chapter D3, paragraph A.4.a.3), change “ETL43-02” 

to “ETL 03-02.” 
 

l. Section 01010, Chapter E12, “COVER PURCHASE DESCRIPTION 
FOR AN AIR CARGO HANDLING SYSTEM FOR THE NEW AIR 
FREIGHT TERMINAL AT DOVER AIR FORCE BASE, 
DELAWARE, TABLE OF CONTENTS, add:  “3.1.9  INVENTORY 
CONTROL  SYSTEM….14” 

 
m. Section 01010, Chapter E12, “COVER PURCHASE DESCRIPTION 

FOR AN AIR CARGO HANDLING SYSTEM FOR THE NEW AIR 
FREIGHT TERMINAL AT DOVER AIR FORCE BASE, 
DELAWARE, paragraph 3.1.9, add a paragraph 3.1.9.6:  “NON-
ELEVATING WORK STATION:    One input terminal shall be 
provided for the non-elevating work station.” 

 
n. Section 01010, Chapter G, paragraph B.2.c.1), delete this paragraph. 

 
o. Section 01012, page 20, change “17.7.3” to “15.7.3”. 

 
p. Appendix F, Table 2, “Lift Transfer Conveyor Enclosure Section”, 

change “112” to “92”. 
 

q. Appendix F, Table 2, “MPETV Lift Storage Conveyor Upper Level”, 
under K-loader, change “Yes” to “No”.  

 
r. Appendix G, delete the “TPQ” at the end of the appendix. 

 
s. Appendix I, paragraph III.C.1, seventh line in the “SPACE 

DESCRIPTION” Column, change “(100 SF Each)” to “(65 SF Each)” 
and add a note in the “REMARKS” column:  “Both work spaces in a 
the same room.” 

 
 
h. Please indicate receipt of this amendment on Standard Form 1442 (SOLICITATION, 
OFFER, AND AWARD) as Amendment No. 0012.  Failure to acknowledge all 
amendments may be cause for rejection of the proposal. 
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SECTION 00010 – SUPPLIES OR SERVICES AND PRICES 
 

PRICE SCHEDULE 
 

 

Item No. Description Qty 
Unit 
Price Amount 

BASE 
BID 

    

0001 All costs in connection with design and design reviews 
related to the Air Freight Terminal and related design of 
demolition work, Dover AFB, DE, complete as shown on 
drawings and as specified except as noted below for 
items 0001A, 0001B and 0001C.   This item includes the 
design of the common heating and cooling system for the 
Defense Courier Service, Freight Transfer Facility (FTF) 
and Cargo Development Facility (CDF). 
 

 
 
 
 

N/A 

 
 
 
 

LS 

 
 
 
 
$_____   

0001A All costs in connection with design and design reviews 
related to the MMHS in the main AFT building. 
 

 
 

N/A 

 
 

LS 

 
 
$_____   

0001B All costs in connection with the design and design 
reviews related to the MMHS in the Outsized Cargo 
Facility.   
 

 
 

N/A 

 
 

LS 

 
 
$_____ 

0001C All costs in connection with the design and design 
reviews related to the Defense Courier Service (DCS) 
Facility except for shared facilities listed in bid item 
0001. 
 

 
 
 

N/A 

 
 
 

LS 

 
 
 
$_____   

0002 All costs in connection with construction of the Air 
Freight Terminal, including utilities to points 5 feet 
outside of the building lines complete as shown on 
drawings and as specified, except for items 0002A, 
0002B, 0003, 0003A, 0004, 0005, 0006, 0007, 0008, 
0009, 0010, 0010A, 0010B, 0010C, 0011, 0012, 0013, 
0014, 0015, 00016, and 0017.  

 
 
 
 
 
 

N/A 

 
 
 
 
 
 

LS 

 
 
 
 
 
 
 
$_____   

0002A All costs in connection with purchase and installation of 
dock levelers, as shown on drawing A1.01 (Appendix J). 
 

24 $_____ $_____ 

0002B All costs in connection with purchase and installation of 
truck levelers, as shown on drawing A1.01 (Appendix J). 
 

2 $_____ $_____ 

0003 All costs in connection with construction of all utilities    
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Item No. Description Qty 
Unit 
Price Amount 

beyond points 5 feet outside the building lines, except for 
communications (see Note below) (except that the 
underground conduit for communications is part of this 
bid item) and all site work complete as shown on 
drawings and as specified, except for items 0004, 0005, 
0006, 0007, 0008, 0009, 0009A, 0009B, 0010, 0011, 
0011A, 0011B, 0012, 0013, 0014, 0015, 0016, and 0017. 
 

 
 
 
 
 

N/A 

 
 
 
 
 

LS 

 
 
 
 
 
$_____   

0003A All costs in connection with purchase and installation of 
truck levelers for concrete rolling stock loading ramp, as 
shown n drawing A1.03 (Appendix J). 
 

2 $_____ $_____ 

0004 All costs in connection with purchase, haul and 
placement of satisfactory structural fill for the main Air 
Freight Terminal building which includes fill for bid 
items 0002, 0002B, 0003, 0003A, and 0006. 
 

 
 

N/A 

 
 

LS 

 
 
$_____   

0005 All costs in connection with removal and disposal of 
structurally unsatisfactory excavated soil which also 
includes unsatisfactory soil from bid items 0002, 0002B, 
0003, 0003A, and 0006. 
 

 
N/A 

 
LS 

 
$_____   

0006 Installation of emergency generator. 
 

N/A LS $_____   

0007 Demolition of existing buildings and facilities outlined 
below, except for Item 0008.  
 

   

0007A Demolition of existing Building 504 
 

N/A LS $_____   

0007B Demolition of existing Building 505, Bay 0 and northern 
section of the Pallet Storage and Racking System and 
east covered Staging Area 
 

N/A LS $_____   

0007C Demolition of existing Building 510 
 

N/A LS $_____   

0007D Demolition of existing Building 581 
 

N/A LS $_____   

0007E Demolition of existing Building 582 
 

N/A LS $_____   

0007F Demolition of existing Building 583 
 

N/A LS $_____   

0007G Demolition of existing Building 585 
 

N/A LS $_____   
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Item No. Description Qty 
Unit 
Price Amount 

0007H Demolition of existing Facility 66223 
 

N/A LS $_____   

0007I Demolition of existing Facility 67585 
 

N/A LS $_____   

 
0007J 

 
Demolition of existing Facility 506 

 
N/A 

 
LS 

 
$______ 

 
0008 

 
Asbestos Abatement 
 

   

0008A Building 504 
 

N/A LS $_____   

0008B Building 510 
 

N/A LS $_____   

0008C Building 582 
 

N/A N/A $_____   

0008D Building 583 
 

N/A LS $_____   

 TOTAL BASE BID AMOUNT   $_____   
 

 
OPTIONS 

OPTION 
#1 

    

     
0009 All costs in connection with purchase and installation of 

2 automated elevated transfer vehicles (ETVs), the ETV 
storage enclosure, and the storage conveyors, Item no. 
0010 includes the roofs, stairs, exterior shells, and the 
overhead doors for the ETV enclosure.  The foundation 
costs for the following:  ETV storage enclosure, ETV 
storage racks and rail shall be included in bid item 0002. 

 
 
 
 
 
 

N/A 

 
 
 
 
 
 

LS 

 
 
 
 
 
 
$_____   

0009A All costs in connection with purchase and installation of 
the staging dock conveyors.  The costs for the canopies 
and foundations associated with the staging dock 
conveyors shall be included in bid item 0002. 

 
 
 

N/A 

 
 
 

LS 

 
 
 
$_____   

0009B All costs in connection with purchase and installation of 
the lifts, the lift conveyors, the lift transfer conveyors, the 
ALOC/Code J conveyors, the ball transfer conveyor 
system, and the sortation conveyor system.  The costs for 
the lift pits, and the canopy and foundations associated 
with the ALOC/Code J conveyors shall be included in 
bid item 0002. 

 
 
 
 
 
 

N/A 

 
 
 
 
 
 

LS 

 
 
 
 
 
 
$_____   

00010 All costs in connection with construction of the Outsized    
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Item No. Description Qty 
Unit 
Price Amount 

Cargo Facility, including the FTF and CDF, common 
HVAC plant/mechanical room for the FTF, CDF, and 
DCS; and associated utilities to points 5 feet outside the 
building lines complete as shown on the drawings and as 
specified, except for new fill – see item 0012, and 
disposal of unsatisfactory soil – see item 0013, and 
except for items 0010A, 0011, 0016, and 0017. 
 

 
 
 
 
 
 

N/A 

 
 
 
 
 
 

LS 

 
 
 
 
 
 
$_____ 

0010A All costs in connection with purchase and installation of 
truck levelers, as shown on drawing A1.03 (Appendix J). 
 

2 $_____ $_____ 

0011 All costs in connection with construction of all utilities, 
associated with the Outsized Cargo Facilities, beyond 
points 5 feet outside the building lines, except for 
communications (see Note below) and all site work 
complete as shown on drawings and as specified and 
except for new fill – see item 0012, and disposal of 
unsatisfactory soil – see item 0013.  
 

 
 
 
 

N/A 

 
 
 
 

LS 

 
 
 
 
$_____ 

0012 All costs in connection with purchase, haul, and 
placement of satisfactory structural fill for the outsized 
cargo facility, FTF, DCS, and CDF which includes fill 
for bid items 0010, 0010A, 0011, and 0016. 

 
 

N/A 

 
 

LS 

 
 
$_____ 

 
0013 

 
All  costs in connection with removal and disposal of 
structurally unsatisfactory excavated soil for the outsized 
cargo facility, FTF, DSC, and CDF which includes 
unsatisfactory fill for bid items 0010, 0010A, 0011, and 
0016. 
 

 
 

N/A 

 
 

LS 

 
 
$_____   

0014 Demolition of Building 505, Bays 1, 2, 3, 4, 5, associated 
covered storage areas adjacent to bays on the flight line 
side of the building, exterior overhead crane to include 
supporting structure, exterior loading ramp, and the 
Administrative Area on the truck side of the building. 

 
 
 
 

N/A 

 
 
 
 

LS 

 
 
 
 
$______ 

 
0015 

 
Asbestos Abatement, Building 505 Admin Area 

 
N/A 

 
LS 

 
$_____ 

                                                  TOTAL FOR OPTION #1    
OPTION 
#2 

    

0016 All costs, except as noted in items 0010, 0012, and 0013 
for the construction of the DCS, and associated utilities 
to points 5 feet outside the building lines complete as 

 
N/A 

 
LS 

 
$_____   
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Item No. Description Qty 
Unit 
Price Amount 

shown on the drawings and as specified. 
     
     
0017 All costs in connection with purchase and installation of 

the multi-pallet ETV (MPETV), the multi-pallet storage 
conveyors, the multi-pallet build-up conveyors, 
motorized pallet conveyor from FTF and DCS, and the 2 
overhead bridge cranes.  The costs for the supporting 
structure for the bridge cranes, the overhead canopy, and 
the dock/foundation for the oversized cargo area, 
including the MPETV storage racks and rails, shall be 
included under bid item 0010. 

 
 
 
 
 
 

N/A 

 
 
 
 
 
 

LS 

 
 
 
 
 
 

$_______ 

     
                                                TOTAL FOR OPTION #2    
OPTION 
#3 

    

0018 Emergency Generator, less installation. 
 

 
N/A 

 
LS 

 
$_____   

 
NOTES:  
 
  Government will provide communications lines from nearest tie-in to the building.  
Communications lines will be in AFT contractor furnished buried conduits. 
 
   For the DCS, this RFP includes a complete design for a separate structure.  The 
contractor’s designer shall use this as a basis for re-design of the DCS as part of a 
combined structure:  Outsized Cargo Facility, FTF, DCS, and Cargo Development 
Facility (CDF).  However, due to the secure nature of the FTF and DCS functions these 
two facilities will not share toilet and break room facilities, nor with the Outsized Cargo 
Facility and the Cargo Development Facility (CDF).  However, a common heating and 
cooling system shall serve the DCS, FTF and CDF. 
 
  The Army will procure this facility through a selection process in accordance with the 
provisions set forth in this Request for Proposal (RFP).  When a contract is awarded, it 
will be a “Firm Fixed Price Contract.” 
 
  The Congress, in authorizing and funding this contract, has established certain cost 
limitations for the project.  The current estimated limit for the complete design and 
construction of this project, less the automated and mechanized material handling 
systems, is $50,000,000.  Total includes applicable Option No. 2 bid items And Option 
No. 3..  The current estimated limit for the automated and mechanized material handlings 
systems (total for Items 0009, 0009A, 0009B and 0011B) is $20,000,000.  There are no 
expectations of additional funding.  Proposals that exceed this funding limit after 
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evaluating the options may be rejected.  Submission of desirable alternative features 
exceeding the minimum requirements may be considered as long as award can be made 
with the established funds. 
 
  For the DCS, the total cost limit for the design and construction is $1,320,000. 
 
  Any proposal that is materially unbalanced as to prices may be rejected.  An unbalanced 
proposal is one which is based on prices significantly less than the cost for some work 
and prices which are significantly overstated for other work and can also exist where only 
overpricing or under pricing exists.  A proposal may be rejected if the Contracting 
Officer determines that the lack of balance poses an unacceptable risk to the Government. 
  
  Failure to insert prices for each item, to include bid options in the bid schedule may 
cause the proposal to be rejected. 
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52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (JAN 2004) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting 
Officer's discretion, result in the offeror being allowed to revise its proposal. 
 
“In writing or written” means any worded or numbered expression which can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
by a Contracting Officer as the result of negotiations. 
 
“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended 
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time 
specified in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item; 
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 
 
(3) Submission, modification, or revision, of proposals.  
 
(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in 
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that 
proposal or revision is due. 
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(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and-- 
 
(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 
 
(2) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(3) It is the only proposal received. 
 
(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 
 
(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, 
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, 
and may submit modifications in response to an amendment, or to correct a mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 
 
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 
 
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
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evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
provided in the resulting contract. This restriction does not limit the Government's right to use information contained 
in this data if it is obtained from another source without restriction. The data subject to this restriction are contained 
in sheets [insert numbers or other identification of sheets]; and 
 
(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on 
this sheet is subject to the restriction on the title page of this proposal. 
 
(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to 
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors 
and subfactors in the solicitation. 
 
(2) The Government may reject any or all proposals if such action is in the Government's interest. 
 
(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except 
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's 
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if 
the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number 
of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition 
can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest 
number that will permit an efficient competition among the most highly rated proposals. 
 
(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the 
time specified in the proposal shall result in a binding contract without further action by either party. 
 
(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following 
information, if applicable: 
 
(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 
 
(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 
 
(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 
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(iv) A summary of the rationale for award. 
 
(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 
 
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 
(End of provision) 
 
52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS UNDER 
TRADE AGREEMENTS (JAN 2004)  
 
(a) Definitions. Construction material, designated country construction material, domestic construction material, 
foreign construction material, and FTA country construction material, as used in this provision, are defined in the 
clause of this solicitation entitled “Buy American Act --Construction Materials under Trade Agreements” (Federal 
Acquisition Regulation (FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability 
of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination 
before submission of offers. The offeror shall include the information and applicable supporting data required by 
paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(4)(i) 
of FAR clause 52.225-11. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country or FTA 
country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR 
clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic, designated 
country, or FTA country construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11 
for the offer that is based on the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR 
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent 
domestic, designated country, or FTA country construction material, and the offeror shall be required to furnish such 
domestic, designated country, or FTA country construction material. An offer based on use of the foreign 
construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
(End of provision) 
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Section 00110 
 Step 2 Proposal Submission Requirements 

And Proposal Evaluation Process 
 
 
1.0  PROPOSAL SUBMITTAL INSTRUCTIONS 
 
1.1  General 
 
 This is a “Best Value”.  Best value is determined by the Government 
selecting the Offeror offering the Government the most advantageous 
combination of Cost/Price and all other factors listed below equal in 
importance. This is step two of a two step process.  The Step 2 RFP is 
issued as amendment number nine to the Step One solicitation for the 
design and construction of the Air Freight Terminal, Dover AFB, 
Delaware.  The design and construction criteria are provided in this 
amendment. The design and construction criteria rely upon industry 
standards, except where Government standards are mandatory such as when 
Government standards are more stringent than industry standards. In 
response to this amendment to the solicitation the offerors are 
required to submit Step 2 proposals in accordance with the instructions 
herein. Not more than five offerors were selected to proceed to Step 2.  
Technical criteria include Performance Criteria, Design and 
Construction Schedule, and Key Construction Subcontractor Relevant 
Experience and Past Performance.  Step 2 also includes a requirement 
for Cost/Price Proposals. Proposals will be evaluated on their own 
merit based upon the evaluation factors, which are listed below.  
Technical and cost/price proposals shall be submitted as two separate 
documents in Step 2.  Award will be made, after Step 2 evaluations, to 
the responsible offeror who represents the best value to the 
Government.  The final rating of each proposal will be in accordance 
with the Step 1 ratings and evaluation all Step 2 factors and sub-
factors as described in this section. 
 
1.2 Step 1 Evaluation Factors: 
 
(1) Prime Contractor Relevant Experience  
 
(2) Prime Contractor Past Performance   
 
(3) Project Key Personnel  
 
(4) Project Management Plan  
 
1.3 Step 2 Technical: Performance criteria/Design and Construction 
Schedule/Key Construction Subcontractor Relevant Experience and Past 
Performance Evaluation Factors. Rated Evaluation factors are listed in 
descending order of importance.  The overall Step 1 rating is equal in 
importance to the overall Step 2 rating and the combined overall Step 1 
and Step 2 rating is approximately equal in importance to the 
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cost/price.  The performance criteria factor descriptions below are 
general in nature, see the checklist at the end of this section for a 
detailed complete list of all performance criteria submittals under the 
general “rated” and “non-rated” descriptions below: 
 
(1) Factor 1: Rated Performance Criteria - Identification of major 
materials, assemblies, systems, elements, products, mock-ups, and 
building configurations.  See attached checklist and Section 01010 for 
required submittals identified as rated sub-factors.  All rated sub-
factors are equal in importance. For some systems, descriptions shall 
be provided along with sources, input-side capacities, output-side 
capacities, loads, sizes, and means of distribution. 
 
(2) Factor 2: Non-Rated. Offeror receives either a “GO” or a ”NO-GO” 
for the Criteria - Identification of selected Design Calculation 
Methods/Computer Simulations and Selected Calculations/Estimated 
Quantities {words deleted}. See attached checklist and Section 01010 
for details. 
 
(3) Factor 3: Non-Rated. Offeror receives either a “GO” or a ”NO-GO” 
for the Criteria - General outline of commissioning procedures and 
responsibilities of the parties for selected systems/services.  See 
attached checklist and Section 01010 for details. 
 
(4) Factor 4: Non-Rated.  Offeror receives either a “GO” or a ”NO-GO” 
for the Criteria - Identification of the types of operating personnel 
and training required for equipment/systems requiring more than one day 
of training. 
 
(5) Factor 5: Non-Rated.  Offeror receives either a “GO” or a ”NO-GO” 
for the Criteria - Outline Specifications that indicate materials, to 
include finishes, fixtures, and equipment and construction methods.   
 
(6) Factor 6: Design and Construction Schedule – show durations for 
15%, 35%, 100%, and final design submittals and durations of 
construction sequences.  Separately, include the estimated time from 
order to delivery on site for the ETVs. Total duration shall not exceed 
36 months.  Allow 30 days after the 100% submittal for the Delaware 
Department of Natural Resources and Environmental Control (DNREC) to 
issue sediment and erosion control permit for both temporary and 
permanent measures as designed by the AFT design-build contractor’s 
design agent.  Said agent shall prepare the permit application and 
employ a professional engineer with prior experience preparing 
applications and related designs for DNREC permits.  Allow 21 days per 
review for the Government to review the 15%, 35% and 100% design 
submittals. This 21 days includes an on board review meeting at Dover 
AFB at the end of the 15%, 35% and 100% review periods and 10 days for 
the Government to compliance check the final submittal before the 
design agent submits “approved for construction” plans and 
specifications to the Government. 
 
Note:  Building No. 510 will not be available for demolition until  
30 Oct 04.  Although a construction sequence plan is included in the 
Step 2 RFP, offeror may submit alternative construction sequence plans 
that incorporate in the construction schedule the number of days that 
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the Government needs to vacate buildings prior to demolition and to 
occupy the new facilities. 
 
(7) Factor 7:  Key Construction Subcontractors Relevant Experience - 
Key construction subcontractor relevant experience shall be submitted 
using the attached Project Experience Form.  The form should be 
reproduced for each project submitted.  Additional lines may be added 
if required.  If a project is currently under construction, annotate 
percent of completion on the form.  Information provided on the Project 
Experience Form will be evaluated for this Factor and will also be used 
to support the evaluation of Key Construction Subcontractor Past 
Performance.  Offerors are invited, but not required, to submit 
photographs of especially successful projects in conjunction with this 
requirement.  Note:  It is not necessary to submit more than one 
Project Experience Form for projects that are the same for two or more 
of the following categories: 
 
(a)  Sub-Factor 7a: Automated/Mechanized Material Handling Systems 
(A/MMHS):  Provide a list of your subcontractor(s) to include 
manufacturer(s) and manufacturer’s certified installer(s) for the 
A/MMHS including all components such as the Elevating Transfer Vehicles 
(ETVs). 
 
The A/MMHS subcontractor(s) to include manufacturer(s) and installer(s) 
must have demonstrated experience during the past ten years in the 
design, manufacture, software development, installation, and operation 
of at least two ETVs, to the satisfaction of the Source Selection 
Authority/Contracting Officer. Indicate if the prime offeror and each 
subcontractor have worked together on previous projects and provide up 
to three examples of such projects. Relevant experience shall be 
submitted using the Project Experience Form provided at the end of this 
section. 
 
(b) Sub-Factor 7b: Roof Manufacturers and Installers - List your 
subcontractor(s) to include installer and manufacturer for the roof 
system.  Provide up to three examples of roof installations within the 
past five years that are relevant in type and magnitude to this 
project. Indicate if the prime offeror and the subcontractor to include 
the installer and manufacturer have worked together on previous 
projects and provide up to three examples of such projects. Use Project 
Experience Form. 
 
(c)  Sub-Factor 7c: Pre-Engineered Metal Building Manufacturer and 
Installer, if applicable:  List your subcontractor(s) to include 
installer and manufacturer for the building system.  Provide up to 
three examples of installations within the past five years that are 
relevant in type and magnitude to this project. Indicate if the prime 
offeror and subcontractor have worked together on previous projects and 
provide up to three examples of such projects.  Use Project Experience 
Form. 
 
(d)  Sub-Factor 7d: List your subcontractors for Civil/Site, other than 
Pre-Engineered Structural Systems, Mechanical, Plumbing, Electrical, 
and Fire Protection.   Include a description of each subcontractor’s 
past experience.  Indicate if the prime offeror and each subcontractor 
have worked together on previous projects and provide up to three 
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examples of such projects.  Use Project Experience Form.  NOTE: FAILURE 
TO SUBMIT KEY CONSTRUCTION SUBCONTRACTOR PAST PERFORMANCE INFORMATION 
WILL ADVERSELY IMPACT THE STEP 2 RATING. 
 
For construction work that will be performed in-house, rather than 
subcontracted out, provide statement(s) to that effect. See Section 
00700, Paragraph 52.236-1, “Performance of Work By the Contractor”: 
Prime contractor shall self-perform a minimum of 15% of the total 
contract amount less the design cost, general & administrative 
overhead, home office overhead, prime contractor’s markup for profit, 
bonds, other indirect costs on self-performed or subcontracted work, 
“Owner-operated equipment” for operation by subcontractors, rental of 
plant or equipment for operation by subcontractors, and purchase of 
materials for installation by subcontractors.  Self-performed work 
includes mobilization and utilization of owned or rented plant and 
equipment to be operated by the prime contractor’s own employees, only 
those materials that will be purchased and installed by the prime’s own 
employees, labor associated with those aforementioned materials and 
equipment, only those supplies to directly support work performed by 
the prime contractor’s own employee, and the prime contractor’s own job 
overhead costs. 
 
(8) Factor 8:  Key Construction Subcontractor Past Performance – 
Provide the information listed on the attached Past Performance 
Evaluation Questionnaire. References may elect to submit the required 
information using a substitute format. This information is required 
from owners of past and in-progress projects for the following key 
construction subcontractors: 
 
(a)  Sub-Factor 8a: A/MMHS Manufacturers and Installers 
 
(b)  Sub-Factor 8b: Roof System Manufacturers and Installers 
 
(c )  Sub-Factor 8c: Pre-Engineered Metal Building Manufacturers and 
Installers 
 
(d)   Sub-Factor 8d: Civil/Site, other than Pre-Engineered Structural 
Systems, Mechanical, Plumbing, Electrical, and Fire Protection 
 
NOTE:  The offerors are advised that once the Government receives Step 
2 proposals, substitution of the proposed key construction 
subcontractors will not be permitted unless approved by the contracting 
officer. 
 
 
1.4  The offeror is required to certify that all items submitted in the 
proposal comply with the RFP requirements and any differences, 
deviations or exceptions must be stated and explained.  Offerors are 
required to complete the Compliance Statement provided below and submit 
it with their proposal.  Even if there are no differences, deviations 
or exceptions, the offeror must submit the Compliance Statement and 
state that none exist.  
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Statement of Compliance: 
 

This offeror hereby certifies that all items submitted in this 
proposal comply with the solicitation requirements.  The criteria 
specified in Solicitation No. DACA61-03-R-0009, Step 2 are 
binding contract criteria and in case of any conflict after 
award, between DACA61-03-R-0009 and the contractor’s proposal, 
the solicitation criteria shall govern unless there is a written 
and signed agreement between the contractor and the Government 
waiving a specific requirement.   

 
 
 
1.5 Format   
 
 The Step 2 Proposal shall contain: 
(Volume I) (Technical): 
 

a. Title Page, including the title of the solicitation,  
solicitation number, and date of submittal 
 

b. Table of Contents 
 

c. Compliance Statement 
 

d. Specific Information for Evaluation as described in paragraph 3,  
below. 
 
(Volume 2) – (Pro Forma Requirements): 
 
   e.  Completed Standard Form (SF) 1442 and Bid Guarantee. 
    

e. Completed Section 00010 - bid schedule and completed price 
breakdown.  The price breakdown form is attached to the end of 
this section. Submit both in a sealed envelope marked “Price 
Information” separate from all other documents submitted. 

 
f. Sub-Contracting Plan and Pre-Award Survey 

 
g. Computation Sheet- “Percent of Self-Performed Work” from Section 

00800, SCR-2. 
 
1.6 Envelopes 
 
Proposal submission envelopes and/or boxes shall be marked: 
 

Date of Opening: ____________________________ 
 

Time of Opening: ____________________________ 
Proposal for: DACA61-03-R-0009, Step 2 
ATTN: CENAP-CT-C 

 
1.8 Submittal of Proposals 
 
Offerors shall submit their proposals to the U. S. Army Corps of 
Engineers-Philadelphia District, ATTN: CENAP-CT-C, Wanamaker Building, 
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100 Penn Square East, Room #643, Philadelphia, PA 19107-3390, no later 
than the time and date specified on Standard Form 1442, Block 13, for 
Step 2. 
 
 
 
1.9 Incurring Costs 
 
The Government is not liable for any costs incurred by the Offeror 
submitting an offer in response to this solicitation. 
 
2.0 EVALUATION PROCESS 
 
2.1 Proposal Compliance Review 
 
This review will assure that all required forms and certifications are 
complete. Offerors are advised that the evaluation and rating of all 
proposals will be conducted in strict confidence. 
 
Step 2 Evaluation Factors: The evaluation process will be the 
evaluation of each offeror’s technical proposal, to include selected 
construction subcontractor relevant experience and past performance, 
and cost/price proposals.  Overall technical rating, to include Step 1 
rating, is approximately equal in importance to cost/price. 
 
Possible ratings for each factor are: 
 

a. Excellent  
 
b. Above Average  

 
c. Average  

 
d. Below Average  

 
e. Noncompliant 

 
Ratings for each factor are described in paragraph 4, below. 
 
2.2 Miscellaneous 
 
The Government reserves the right to reject any or all proposals at any 
time prior to award, to negotiate with Step 2 offerors in the 
competitive range, and to award a contract to the Step 2 offeror with 
the most advantageous proposal, cost/price and other factors 
considered.  Offerors are advised that it is the intent of the 
Government that an award will be made without discussions.  However, 
the Government reserves the right to hold discussions if it determines 
that discussions are necessary.  Therefore, proposals should be 
submitted on the most favorable terms that the offeror is able to 
submit. Offerors should NOT assume that they will be contacted or 
afforded an opportunity to clarify, discuss or revise their proposals.  
After Step 2 proposals have been evaluated, the trade-off process found 
in FAR 15.101-1 may be used by the Source Selection Authority (SSA) to 
make the award decision.  This process permits tradeoffs among cost or 
price and no-cost factors that allow the Government to accept other 
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than the lowest priced proposal if the perceived benefits merit the 
additional costs.  It is the intent of the Government to award a 
contract to the offeror offering the most advantageous proposal to the 
Government considering that the Step 1 and Step 2 evaluation factors, 
when combined, are equal in importance to cost/price. 
 
See paragraph 4.0 for details of the evaluation process. 
 
3.0 Step 2 – PROPOSAL SUBMISSION REQUIREMENTS 
 
 
3.1 Technical: See attached checklist and Section 01010 for detailed 
submission requirements. In the technical volume of your offer clearly 
identify with the checklist number where you are submitting information 
on each submission requirement. 
 
3.2  Design and Construction Schedule: a bar chart with a narrative 
explanation of what occurs in each phase is acceptable.  Schedule shall 
include durations of each design and the construction sequencing. 
 
3.3 Selected Key Subcontractor Relevant Experience 
 
Subcontractor’s relevant experience shall be submitted using the 
attached Project Experience Form.  The form should be reproduced for 
each project submitted.  Additional lines may be added if required.  If 
a project is currently under construction, annotate percent of 
completion on the form.  Information provided on the Project Experience 
Form will be evaluated for this Factor and will also be used to support 
the evaluation of subcontractors’ Past Performance.  Offerors are 
invited, but not required, to submit photographs of especially 
successful projects in conjunction with this requirement. 
 
The offeror shall demonstrate relevant experience by the physical 
completion and client acceptance of at least 3, but not more than 6, 
relevant projects completed within the past ten years. Do not submit 
more than a total of six completed and/or in-progress projects. To be 
considered relevant, these projects should demonstrate experience with 
new construction of cargo/freight handling facilities and in particular 
air cargo/freight. Proposals shall include at least the following: 

 
a) Subcontractor’s name and Prime Offeror’s name 
b) Project Name and Location 
c) Scope and Relevance 
d) Award Amount and Completion Amount 
e) Original and Final Contract Duration’s and Completion Dates 
f) Performance Rating 
g) Project Owner and Point of Contact Information 
h) Role of Subcontractor in Project 
i) Success in Commissioning the Project 

 
 
3.4 Selected Subcontractors’ Past Performance 
 
Information listed on the attached Past Performance Evaluation 
Questionnaire is required from owners of past and in-progress projects. 
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Use of the form is optional.  References may elect to submit the 
required information using a substitute format. See next paragraph. 
 
The offeror shall provide the performance evaluations on the same 
projects submitted under paragraph 3.3 above.  The submitted projects 
shall have at least a “Satisfactory” performance rating. Submission of 
correspondence from project owners will suffice if performance 
evaluation forms are not available. For government agency projects, the 
offeror shall submit that agency’s performance evaluation forms. The 
Government may contact the individuals identified by the offeror to 
confirm performance capabilities. The offeror must take whatever steps 
are necessary to ensure that the named individuals can be reached at 
the number indicated for a reference. The Government may use other 
information that is readily available to determine an offeror’s past 
performance, such as CCASS or ACASS ratings.  The requirement to submit 
information pertaining to this evaluation factor is a separate 
requirement from the Step 2 submission of pre-award survey information 
with the cost/price proposal.   
 
Subcontractor Past Performance Information.  At the end of this section 
is included the sample Past Performance Evaluation Questionnaire. The 
offeror shall identify the in-progress or completed projects to be used 
for reference and evaluation purposes.  Provide a questionnaire to the 
Point of Contact for each project listed for completion.   When 
completed, these forms or a reference’s substitute form shall be sent 
by the subcontractors to the prime offeror for inclusion in the Step 2 
proposal.  Failure of a reference to submit will adversely affect the 
overall rating received.  It is the prime offeror’s responsibility to 
ensure that the reference documentation is provided. The Government 
WILL NOT make additional requests for past performance information or 
references.  Completed projects from which questionnaires are received 
shall have been completed within ten years of the date of the 
solicitation. 
 
The Source Selection Evaluation Board (SSEB) may elect to contact those 
clients who did not send questionnaires. 
 
NOTE:  FAILURE TO SUBMIT KEY SUBCONTRACTOR PAST PERFORMANCE INFORMATION 
WILL ADVERSELY IMPACT THE PAST PERFORMANCE RATING. 
 
The Government reserves the right to verify previous performance by 
reviewing the USACE Construction Contractor and Architect-Engineer 
Appraisal Support System (CCASS/ACASS) data base, and to interview 
owners and references. 

   

3.5 Price: Complete Section 00010 and the price-breakdown attached to  
this section. 
 
4.0 EVALUATION OF STEP 2 TECHNICAL PROPOSAL 
 
The proposal criteria described below indicate how the government will 
evaluate each offeror’s response to the requested information. 
 
4.1 Evaluation Standards:   
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4.1.1 Factor 1: all sub-factors are equal in importance. 
 
-Excellent:  Identified betterments that greatly exceed the stated 
amenity and comfort, health and safety, durability, and operations and 
maintenance performance requirements in Section 01010.  To receive this 
rating a majority of the rated sub-factors must receive this rating and 
as long as no sub-factors receive less than an Average. 
 
-Above Average:  Identified betterments that exceed the stated amenity 
and comfort, health and safety, durability, and operations and 
maintenance performance requirements in Section 01010.  To receive this 
rating a majority of the rated sub-factors must receive this rating or 
an Excellent and as long as no sub-factors receive a Below Average. 
 
-Average:  No betterments identified. To receive this rating half of 
the rated sub-factors must receive this rating or higher and as long as 
no sub-factors are noncompliant. 
 
-Below Average:  Failure to identify or meet the performance criteria 
stated in Section 01010 for more than half of the rated sub-factors.   
 
-Noncompliance:  Failure to identify or meet the performance criteria 
stated in Section 01010 for all of the rated sub-factors.  
 
4.1.2  Factor 2: This is a “GO”, “NO-GO” sub-factor.  Offerors who fail 
to submit the required information will receive a “NO-GO”. 
 
4.1.3   Factor 3: This is a “GO”, “NO-GO” sub-factor.  Offerors who fail 
to submit the required information will receive a “NO-GO”. 
 
4.1.4  Factor 4: This is a “GO”, “NO-GO” sub-factor.  Offerors who fail 
to submit the required information will receive a “NO-GO”. 
 
4.1.5 Factor 5: This is a “GO”, NO-GO” sub-factor.  Offerors who fail 
to submit a list of technical specifications will receive a “NO-GO”. 
 
4.2  Factor 6, Design and Construction Schedule:   
  
-Excellent – complete the project in less than 33 months 
 
-Above Average – complete the project in less than 36 months 
 
-Average – complete the project in 36 months 
 
Note:  Offerors proposing to complete the project in more than 36 
months are considered to be noncompliant. 
 
 
4.3 Factor 7, Selected Key Subcontractor Relevant Experience 
 
4.3.1 Sub-Factor 7a 
 
-Excellent – demonstrates experience with the design, manufacture, and 
installation of A/MMHS to include Elevated Transfer Vehicles and Pallet 
Conveyor Systems 
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-Above Average – demonstrates experience with the design, manufacture, 
and installation of any types of air cargo material handling systems 
 
-Average – demonstrates experience with the design, manufacture, and 
installation of cargo handling systems 
 
- Below Average – demonstrates experience with the design, manufacture, 
and the installation of material, other than cargo, handling systems 
 
-Noncompliance – demonstrates no experience with the design, 
manufacture, and installation of cargo handling systems 
 
4.3.2 Sub-Factor 7b 
 
-Excellent – demonstrates experience with the installation of 
structural and non-structural standing seam metal roofs for warehouse 
type facilities over 200,000 sf. 
 
-Above Average – demonstrates experience with the installation of 
structural and non-structural standing seam metal roofs for any type of 
large structure over 200,000 sf. 
 
-Average – demonstrates experience with the installation of structural 
and non-structural standing seam metal roofs. 
 
-Below Average –no prior experience with the installation of either 
structural or non-structural standing seam metal roofs  
 
-Noncompliance – Not applicable.  Only a standing seam metal roof is 
acceptable. 
 
4.3.3 Sub-Factor 7c 
 
-Excellent – demonstrates experience with the design, manufacture, and 
assembly of pre-engineered buildings over 200,000 sf. 
 
-Above Average – demonstrates experience with the design and assembly 
of pre-engineered buildings over 200,000 sf. 
 
-Average – demonstrates experience with the assembly of pre-engineered 
buildings over 200,000 sf. 
 
-Below Average – no prior experience with the assembly of pre-
engineered buildings. 
 
-Noncompliance – Not applicable.  Installers of pre-engineered 
buildings must be certified by the pre-engineered building 
manufacturer. 
 
4.3.4 Sub-Factor 7d 
 
-Excellent – demonstrates experience with structures over 200,000 sf. 
 
-Above Average – demonstrates experience with structures less than 
200,000 sf but more than 100,000 sf. 
 



Project Name:  Air Freight Terminal                                                              Project No. FJXT043003 
REQUEST FOR PROPOSAL 

DACA61-03-R-0009 
Amendment 0012 

 
SECTION 00110 

11

-Average – demonstrates experience with structures less than 100,00 sf 
but more than 50,000 sf. 
 
-Below Average – demonstrates experience with structures less than 
50,000sf 
 
-Noncompliance – failure to demonstrate any experience in two or more 
listed disciplines. 
 
 
4.4 Factor 8, Key Subcontractor Past Performance  
 
-Excellent  - all key subcontractors have higher than satisfactory 
ratings 
 
-Above Average – majority of key subcontractors have higher than  
satisfactory ratings 
 
-Average – all key subcontractors have at least satisfactory ratings 
 
-Below Average – less than half of key subcontractors have less than 
satisfactory ratings 
 
-Noncompliance – more than half of key subcontractors have less than 
satisfactory ratings 
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Attachment 1:  PROJECT EXPERIENCE 
 
Prime Offeror’s Name_______________________________________________________________ 
Key Construction Subcontractor Company Name (Step 2 ONLY)_________________________________ 
_____________________________________________________________________________________ 
 
Experience Provided for (check more than one box if applicable) 
 
 
[  ]Type of Key Construction Subcontractor__________________________________________________ 
 
Was the project design-build?  ___Yes  ___No 
 
Was the project a firm-fixed-price contract (Y/N)   If no, what type was it?_________________________ 
 
Name of Project/Location_________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
General Scope of Project and Relevance to this project__________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
Owner of the Project_____________________________________________________________________ 
 
______________________________________________________________________________________ 
(Note: If Government Contract, give Contract No. and Contracting Office) 
 
Owner’s P.O.C. to include Name, Address and Phone___________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
(Note: If Government Contract, give name of Contracting Officer) 
 
Role (prime, joint venture) and work your company self-performed on this contract, and number of years in 
this role________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
Construction Contract Completion Date______________________________________________________ 
 
Construction Contract Value at Award_______________________________________________________ 
 
Construction Contract Value at Completion___________________________________________________ 
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Extent and type of work you subcontracted out by percentage_____________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
 
Original Contract Duration________________________________________________________________ 
 
Final Contract Duration___________________________________________________________________ 
 
Customer Satisfaction: (Attach awards, letters of appreciation, or other honoraria if received) 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
Lost time accidents and Safety Rating________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
Success in Commissioning Electrical, Mechanical and LAN Systems_______________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
Overall Rating for Quality Control and Timeliness of Completion_________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
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Attachment 2  
 
{sample transmittal letter deleted} 
 
 
 
PAST PERFORMANCE EVALUATION QUESTIONNAIRE 
 
 
1.  Prime Offeror’s Name____________________________ 
 
2.  Key Subcontractor Name &  Address (City and State)  
___________________________________________________________________________ 
 
2.  Type of Contract:  Fixed Price _______Cost Reimbursement ______ 
                     Other (Specify)________________________________ 
 
3.  Title of Project/Contract Number: 
 
 
 
 
4. Description of Work:  (Attach additional pages as necessary) 

 
5. Complexity of Work:  High _______ Mid_______ Routine __________ 

 
6. Location of Work: __________________________________________ 

 
7. Date of Award: _______________________ 

 
8. Status:   Active ________(provide percent complete) 

           Complete _________(provide completion date) 
 
9. Name, address and telephone number of Contracting Officer’s Technical 

Representative: 
 
QUALITY OF PRODUCT/SERVICE: 
 
10.  Evaluate the contractor’s performance in complying with contract requirements, 
quality achieved, and overall technical expertise demonstrated. 
 
 
Excellent  

 

 
Above Average 

 

 
Average 

 

 
Below Average 

 

 
Unsuccessful or Experienced Significant 
Problems 
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Remarks: 
 

 
 
 
 
11.  To what extent were the contractor’s reports and documentation accurate, complete, 
and submitted in a timely manner? 
 
 
Excellent  

 

 
Above Average 

 

 
Average 

 

 
Below Average 

 

 
Unsuccessful or Experienced Significant 
Problems 

 

 
Remarks: 
 
 
 
 
 
12.  To what extent was the contractor able to solve performance problems without 
extensive guidance from government/owner counterparts? 
 
 
Excellent  

 

 
Above Average 

 

 
Average 

 

 
Below Average 

 

 
Unsuccessful or Experienced Significant 
Problems 

 

 
Remarks: 
 
 
 
 
 
 
 



Project Name:  Air Freight Terminal                                                              Project No. FJXT043003 
REQUEST FOR PROPOSAL 

DACA61-03-R-0009 
Amendment 0012 

 
SECTION 00110 

16

 
13.  How well did the contractor manage and coordinate subcontractors, suppliers, and the 
labor force? 
 
 
 
Excellent  

 

 
Above Average 

 

 
Average 

 

 
Below Average 

 

 
Unsuccessful or Experienced Significant 
Problems 

 

 
Remarks: 
 
 
 
 
______________________________________________________________________ 
 
 
14.  To what extent were the end users satisfied with: 
 
 
 

 
Quality? 

 
Cost? 

 
Schedule? 

Exceptionally 
Satisfied 

   

Highly Satisfied    
Satisfied    
Somewhat 
Dissatisfied 

   

Highly Dissatisfied    
 
Remarks: 
 
 
 
 
 
TIMELINESS OF PERFORMANCE: 
 
16.  To what extent did the contractor meet the schedule? 
 
Completed Substantially Ahead of Schedule  
Completed on Schedule with no Time Delays  
Completed on Schedule with Minor Delays 
Under Extenuating Circumstances 

 

Experienced Significant Delays without 
Justification 
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Remarks: 
 
 
 
 
 
OTHER REMARKS: 
 
17.  Use the space below to provide other information related to the contractor’s 
performance.  This may include the contractor’s selection and management of 
subcontractors, flexibility in dealing with contract changes, their overall concern for the 
Government’s/Owner’s interest, project awards received. 
 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
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CHECKLIST – TECHNICAL DOCUMENTS TO BE SUBMITTED BY OFFERORS 
AS PART OF THEIR PROPOSAL PER SECTION 01010 FOR EVALUATION BY 
THE GOVERNMENT – as of Amendment 0012 
 
1.  Part III, Paragraph A5b1), Structure –Identify major structural materials and systems.  
This is Sub-Factor 1a and is rated. 
 
2.  Part III, Paragraph A7b2)a) – Identify method of calculating energy efficiency 
and proposed CESA (Computer Energy System Analysis).  This is Sub-Factor 2a 
and is non-rated. 
 
3.  Part III, Paragraph A7c2) – Estimated quantity of water use in the first year of 
operations (domestic, HVAC, other) with quantity recycled.  This is Sub-Factor 2b 
and is non-rated. 
 
4.  Part III, Paragraph A7e3)a) – Type of operating personnel and amount of 
training required.  Identify each equipment item or system for which more than 1 
day of training is required.  Identify source data.  This is Sub-Factor 4 and is non-
rated. 
 
5.  Part III, Paragraph C4,1) – Identify which elements will elements that will be 
accomplished using proven-by-mock-up elements.  This is Sub-Factor 1b and non-
rated. 
 
6.  Part III, Paragraph C6b – Identify one or more product types for each system, 
assembly, or element and provide a brief description or performance specifications for 
each product type.  For major manufactured products that are commonly purchased by 
brand name, and any other product so indicated in Section 01010, identify at least one 
manufacturer that will be used.  This is Sub-Factor 1c and is rated. 
 
7.  Chapter A, Substructure, Paragraph A2d4)a) –identify substructure elements required 
as sound barriers and proposed methods of meeting acoustical requirements.  This is Sub-
Factor 1d and is rated. 
 
8.  Chapter A, Paragraph A4e1) – Identify major structural (Substructure) materials and 
systems.  This is Sub-Factor 1e and is rated. 
 
9.  Chapter B, Shell, Paragraph A2e4)a), Amenity & Comfort – Identify spaces relying on 
natural ventilation with description of ventilation concept and required building elements.  
This is Sub-Factor 1f and is rated. 
 
10.  Chapter B, Paragraph A2f5)a)  – Identify exterior enclosure elements required as 
sound barriers and proposed methods of meeting acoustical requirements.  This is Sub-
Factor 1g and is rated. 
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11.  Chapter B, Paragraph A3d2)a) – Identify volumes of spaces relying on natural 
ventilation with description of ventilation concept and required building elements.  This 
is Sub-Factor 1h and is rated. 
 
12.  Chapter B, Paragraph A4a6)a) – Identify major structural (shell) materials and 
systems.  This is Sub-Factor 1i and is rated. 
 
13.  Chapter B, Paragraph A5c9)a) – Identify weather exposed elements (for water 
resistance) and proposed materials.  This is Sub-Factor 1j and is rated. 
 
14.  Chapter B1, Superstructure, Paragraph A3b7)a) – Identify major fire resistive 
materials and systems (for superstructure).  This is Sub-Factor 1k and is rated. 
 
15.  Chapter B11, High Bays, Paragraph A3b6)a) – Identify major fire resistive materials 
and systems (for high bays).   This is Sub-Factor 1l and is rated. 
 
16.  Chapter B12, Elevated Floors, Paragraph A3b6)a) – Identify major fire resistive 
materials and systems (for elevated floors).  This is Sub-Factor 1m and is rated. 
 
17.  Chapter B13, Covered Storage, Paragraph A2b4)a) – Identify major fire resistive 
materials and systems (for outside covered storage).  This is Sub-Factor 1n and is rated. 
 
18.  Chapter B15, Roofs, Paragraph A3b5)a) – Identify major fire resistive materials and 
systems (for roofs).  This is Sub-Factor 1o and is rated. 
 
19.  Chapter B2, Exterior Enclosure, Paragraph A3b5)a) – Identify major fire resistive 
materials and systems (for the exterior enclosure).  This is Sub-Factor 1p and is rated. 
 
20.  Chapter B21, Exterior Walls, Paragraph A3b5)a) – Identify major fire resistive 
materials and systems (for the exterior walls).  This is Sub-Factor 1q and is rated. 
 
21.  Chapter B22, Exterior Windows and Other Penetrations, Paragraph A3b6)a) – 
Identify major fire resistive materials and systems (for exterior windows).  This is Sub-
Factor 1r and is rated. 
 
22.  Chapter B23, Exterior Doors, Paragraph A3b6)a) – Identify major fire resistive 
materials and systems (for exterior doors).  This is Sub-Factor 1s and is rated. 
 
23.  Chapter C, Interiors, Amenity & Comfort, Paragraph B1b1) – Information on overall 
building configuration that will permit natural ventilation of all major spaces.    This is 
Sub-Factor 1t and is rated. 
 
24.  Chapter C, Paragraph B4e1) – Information on overall building configuration that will 
permit daylighting to levels specified.  This is Sub-Factor 1u and is rated. 
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25.  Chapter C1, Paragraph B1i1) – Identify proposed STC values for major building 
elements.  This is Sub-Factor 1v and is rated. 
 
26.  Chapter C19, Paragraph C1a1) – Identify proven-in-use assemblies of the same type, 
for inspection by Dover AFB.  This is Sub-Factor 1w and is rated. 
 
27.  Chapter C25, Fixed Seating, Paragraph D1a1) - Identify proven-in-use assemblies.  
This is Sub-Factor 1x and is rated. 
 
28.  Chapter D, Services, Paragraph F1g1) - Describe systems required, sources, input 
side capacities, and means of distribution (for operation and maintenance of services).   
This is Sub-Factor 1y and is rated. 
 
29.  Chapter D, Paragraph F3f1) – general outline of commissioning procedures and 
responsibility of parties.   This is Sub-Factor 3 and is non-rated. 
 
30.  Chapter D1, Conveying Systems , Paragraph B3d1) - calculations or results of 
computer simulation, demonstrating compliance with performance requirements 
(for elevators).  This is Sub-Factor 2c and is non-rated. 
 
31.  Chapter D1, Paragraph F3a1) – maintenance impact analysis, include scope of 
maintenance effort (for elevator system maintenance).  This is Sub-Factor 1z and is rated. 
 
32.  Chapter D51, Electrical Energy Generator, Paragraph F1c1) – Listing of input/output 
voltage, types of load covered, and generic equipment characteristics. This is Sub-Factor 
1aa   and in rated. 
 
33.  Chapter D52, Service and Distribution, Paragraph F1e1) – Identify service voltages, 
service amperage, and major equipment.  This is Sub-Factor 1bb   and is rated. 
 
34.  Chapter D62, Exterior Area Lighting, Paragraph D3a  – Identify proven-in-use 
assemblies of same type for inspection by Dover AFB.  This is Sub-Factor 1cc and is 
rated. 
 
35.  Chapter E, Equipment and Furnishings, Paragraph D1a1) - Identify proven-in-use 
assemblies of same type for inspection by Dover AFB.  This is Sub-Factor 1dd and is 
rated. 
 
36.  Chapter E1, Equipment, Paragraph C1a1) - Identify proven-in-use assemblies of 
same type for inspection by Dover AFB.  This is Sub-Factor 1ee and is rated. 
 
37.  Chapter E11, Paragraph D1a1) - Identify proven-in-use assemblies of same type for 
inspection by Dover AFB.  This is Sub-Factor 1ff and is rated. 
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38.  Chapter G, Site work, Paragraph B3c1) – Engineering Calculations for critical 
activity areas, predicting acoustical conditions.  This is Sub-Factor 2d and is non-
rated. 
 
39.  Chapter G3, Site Services, Paragraph F1d1) - Describe systems required, sources, 
input and output side capacities and loads, and sizes of distribution elements.  This is 
Sub-Factor 1gg and is rated. 
 
 
 
 
 
 
 
 
 
 
 
 



  Amendment No. 0012 

52.225-11     BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (JAN 
2004) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product. 
 
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan, 
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark. 
 
Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong 
Kong, Ireland, Israel, Italy, Japan. 
 
Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal, 
Netherlands, Niger, Norway, Portugal, Rwanda. 
 
Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo, 
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen. 
 
Designated country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a designated country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Free Trade Agreement country means Canada, Chile, Mexico, or Singapore. 
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Free Trade Agreement country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a FTA country into a new and different construction material distinct from the materials 
from which it was transformed. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. In addition, the Contracting Officer has determined that the Trade 
Agreements Act and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act 
restrictions are waived for designated country and FTA country construction materials. 
 
(2) The Contractor shall use only domestic, designated country, or FTA country construction material in performing 
this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components 
listed by the Government as follows:  (Contracting Officer to list applicable excepted materials or indicate “none”)      
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause 
if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 

DACA61-03-R-0009 00700-115 



  Amendment No. 0012 

 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(e) United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JAN 2004) 
 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the 
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any proclamation, 
Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR chapter V, 
would prohibit such a transaction by a person subject to the jurisdiction of the United States. 
 
(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, as are 
most imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject 
to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at 
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TerList1.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations 
at 31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/ofac. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
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SECTION 00800 
 

SPECIAL CONTRACT REQUIREMENTS. 
 
 SCR-1  52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (Apr 1984) 
 
(a)    The Contractor shall be required to (1) commence work under this contract within 10 calendar days 
after the date the Contractor receives the notice to proceed, (2) prosecute the work diligently, and (3) 
design and construct the entire work.  The times stated for completion shall include final cleanup of the 
premises. The Contracting Officer has the right to exercise Options Number 1 Number 3 within 120 
calendar days after the Contractor receives the Notice to Proceed for the Base Bid and to exercise Option 
Number 2 within 365 calendar days after the Contractor receives the Notice to Proceed for the Base Bid.  
These options do not extend the period of performance of the contract.  Option work shall be completed 
concurrently with the Base Bid work.  The time stated for completion shall include final cleanup of the site. 
 
Sequence of Work: 

1. Prepare design and construction documents for the project. 
2. Construct new Aircraft Wash Rack and Oil/Water Separator/Lift Station between existing 

Buildings 706 and 711.  Relocate Facility Number 507 (Fuel tank, VIL, key pump, and 
computer line) directly south of Facility Number 509.  Once these facilities are completed, 
demolish existing facilities 66223 and 583. 

3. Demolish existing Buildings 504, 506, 510, 581, 582, 585, Facility 67585. 
4. Demolish Bay 0, northern section of the Pallet Storage and Racking System and east 

covered Staging Area of existing Building 505 to provide a cleared site for construction of the 
new AFT (Air Freight Terminal). 

5. Construct new main AFT Building (North Administration Building to ALOC/Code “J” Dock) 
along with associated paving and utilities to have an operational building.  Include the 
relevant Mechanical Material Handling System (MMHS) which is in Option Number 1, as 
outlined on the Price Schedule in Section 00010. 

6. Allow the Government 21 days to vacate the remaining portion of existing Building 505, 
except Bays 4 and 5, and occupy the new main AFT Building.  

7. Demolish the Bays 1, 2 and 3, Administration structure, Pallet Storage and Racking System 
structure, and covered loading docks of existing Building 505, to construct the new Outsized 
Cargo Facility.  This would allow the facility to have continued access to a 35 ton bridge 
crane.  When Bays 1, 2, and 3 are demolished, ensure sufficient electrical power is left to 
sustain operations in Bays 4 and 5 to include the cranes, MPETV, finger docks, roller system, 
and any other system components.  Remove and process sprung structure in accordance 
with Section 01000. 

8. Construct the new Outsized Cargo Facility, and attached Defense Courier Service, Freight 
Transfer and Cargo Deployment Facilities, along with associated paving and utilities to have 
an operational building.  Include the relevant MMHS, which is part of Option Number 2, as 
outlined in the Price Schedule in Section 00010. 

9. Allow the Government 21 days to vacate Bays 4 and 5 of Building 505 and occupy the new 
Outsized Cargo Facility, and the Defense Courier Service, Freight Transfer and Cargo 
Deployment Facilities. 

10. Demolish the remainder of Building 505. 
11. Complete the installation of the utilities and pave the remainder of the site. 

 
Duration of Construction:  36 months 
 
(b) Liquidated damages for failure to complete the work within the two time periods specified above is 

addressed in paragraph SCR-15 of Section 00800, “Special Contract Requirements.” 
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(c) Provisions stipulated for conducting test on heating and air condition systems shall be performed 
prior to Government occupancy of completed phases.  

 
(d) Provisions stipulated for planting and maintenance of grass are excluded from the completion time 

stated above. 
 

(End of Clause) 
 

SCR-2 52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least 15 
percent of the total amount of work to be performed under the contract, not including design work.  This 
percentage may be reduced by a supplemental agreement to this contract if, during performing the work, 
the Contractor requests a reduction and the Contracting Officer determines that the reduction would be to 
the advantage of the Government.  Identify what parts of the project will be “self-performed” by in-house 
forces and the related cost for each part, as defined below.  If sufficient information is available at the time 
your offer is prepared, state (within this Organization factor narrative) the percentage of work you will 
self-perform.  If sufficient information is not available during preparation of this narrative, state that the 
information is in the Pro-Forma requirements. 
 
Computation Sheet.  Provide and illustrate the calculation for “percent of self-preformed work”, in 
accordance with the definitions below.  Use the form attached hereinafter. 
 
The following are definitions concerning self-performance of work by the Prime Contractor. 
 
“Self-performance of work” generally includes mobilization and utilization of owned or rented plant and 
equipment to be operated by the prime contractor’s own employees; only those materials which will be 
both purchased and installed by the prime’s own forces; labor associated with those aforementioned 
materials or equipment; only those supplies to directly support work performed by the contractor’s own 
employees; and the contractor’s own job overhead costs. 
 
The following is NOT self-performed work for purposes of the clause:  Prime contractor markups for profit, 
general and administrative overhead, bonds, or other indirect costs on self-performed or subcontractors; 
purchase of materials for installation by subcontractors. 
 
”On the site” includes the construction site(s) as well as off-site fabrication plant or other facilities 
necessary to manufacture assemblies or provide materials to be incorporated into the construction 
project. 
 
“Total amount of work to be performed under the contract” is comprised of all direct (variable, fixed, one-
time and semi-variable) costs to the contractor, including jobsite overhead costs, to construct the project.  
It generally includes all self-performed work, as defined above, and cost of all supplies, materials and 
subcontracts.  It does not include design costs, home or branch office overhead costs or prime contractor 
markup for bond, profit, etc.” 
 
FORMAT FOR CALCULATION OF SELF-PERFORMED WORK, DESIGN-BUILD CONTRACTS  
(for all Contracts, except 8(a)) 
 
Use a format similar to the following to identify and calculate cost of the work to be self-performed.  Refer 
to the definition pertaining to “Self-performance of work”, “On the site” and “Total amount of work to be 
performed under the contract”.  Include this information in Volume II Pro Forma Requirement. the 
envelope for Volume II (pro Forma Requirements), if undetermined until the specified deadline for 
proposal submission.  Otherwise include it in Volume I (Performance Capability) in TAB A   ;  
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A. Clearly describe the work to be self-performed:  
  
  
 
 
B. Show Calculation of Self-Performed Work: 
 
B.1 Total Bid Price: $   
 
B.2 Subtract Design Cost: ($  ) 
 
B.3 Subtract G&A, home office overhead, prime contractor’s  
Markup for profit, bond, state use tax, etc. ($  ) 
 
B.4 Remainder is “Total amount of work to be performed  
Under the Contract”. ($  ) 
 
B.5 “Work to be self-performed”: ($  ) 
(Includes mobilization and utilization of owned or rented plant and equipment to be operated by the prime 
contractor’s own employees; only those materials, which will be both purchased and installed by the 
prime’s own forces; labor associated with those aforementioned materials or equipment; only those 
supplies to directly support work performed by the contractor’s own employees; and the contractor’s own 
job overhead costs.) 
 
B.6 %Self-performed Work = Line B.5/Line B.4 x 100% =  ($  ) 
 

(End of Clause) 
  
SCR-3 PROPOSED BETTERMENTS – AUG 1997 
 
(a)   The minimum requirements of the contract are identified in the Request for Proposal.  All betterments 
offered in the proposal become a requirement of the awarded contract. 
 
(b)   A “Betterment”  is defined as any component or system, which exceeds the minimum requirements, 
stated in the Request for Proposal.  This includes all proposed betterments listed in accordance with the 
“Proposal Submission Requirements” of the Solicitation, and all Government identified betterments. 
           
(c)   “Government identified betterments” include the betterments identified on the “List of Accepted 
Project Betterments” prepared by the Proposal Evaluation Board and made part of the contract by 
alteration, and all other betterments identified in the accepted Proposal after award.  
 

(End of Clause) 
 

SCR-4 KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS - 
AUG 1997 
 
In connection with the services covered by this contract, any in-house personnel, subcontractors, and 
outside associates or consultants will be limited to the individuals or firms that were specifically identified 
and agreed to during negotiations.  The contractor shall obtain the Contracting Officer’s written consent 
before making any substitution for these designated in-house personnel, subcontractors, associates, or 
consultants. 

(End of Clause) 
 



AIR FREIGHT TERMINAL, DOVER AFB PROJECT NUMBER: FJXT043003 
 REQUEST FOR PROPOSAL 
 SOLICITATION NO.: DACA61-03-R-0009 

AMENDMENT 0012             
 

SECTION 00800  Page - 4 SPECIAL CONTRACT REQUIREMENTS 

 
 

SCR-5 RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN - FEB 2000 
 
(a)   The Contractor shall be responsible for the professional quality, technical accuracy, and the 
coordination of all designs, drawings, specifications, and other non-construction services furnished by the 
Contractor under this contract.  The Contractor shall, without additional compensation, correct or revise 
any errors or deficiency in its designs, drawings, specifications, and other non-construction services and 
perform any necessary rework or modifications, including any damage to real or personal property, 
resulting from the design error or omission.  
 
(b)    Neither the Government’s review, approval or acceptance of, nor payment for, the services 
required under this contact shall be construed to operate as a waiver of any rights under this 
contract or of any cause of action arising out of the performance of this contract. The Contractor 
shall be and remain liable to the Government in accordance with applicable law for all damages to 
the Government caused by the Contractor’s negligent performance of any of these services 
furnished under this contract. 
 
(c)    The rights and remedies of the Government provided for under this contract are in addition to any 
other rights and remedies provided by law. 
 
(d)    If the Contractor is comprised of more than one legal entity, each entity shall be jointly and severally 
liable thereunder. 

(End of Clause) 
 
SCR-6 WARRANTY OF CONSTRUCTION WORK – AUG 1997 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in 
paragraph (1) of this clause, that work performed under this contract conforms to the contract 
requirements and is free of any defect in equipment, material, or workmanship performed by the 
Contractor or any subcontractor or supplier at any tier. 
 
(b)   This warranty shall continue for a period of 1 year from the date of final acceptance of the work.  If 
the Government takes possession of any part of the work before final acceptance, this warranty shall 
continue for a period of 1 year from the date the Government takes possession.  At any time subsequent 
to the acceptance by the Government of a completed installation under this contract, which installation is 
required to be covered by a specified warrant under the terms of the various sections of the 
specifications, the Base Commander will be the authorized party for the purpose of implementing the 
provisions of such warranties on behalf of the Government. 
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect.  In 
addition, the Contractor shall remedy at the Contractor's expense any damage to Government-owned or 
controlled real or personal property, when that damage is the result of-- 
 
(1) The Contractor's failure to conform to contract requirements; or 
 
(2) Any defect of equipment, material, or workmanship. 
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.  
The Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of 
repair or replacement. 
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the 
discovery of any failure, defect, or damage. 
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(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt 
of notice, the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, 
or damage at the Contractor's expense.  See paragraph (l), Warranty Payment, below. 
 
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers 
for work performed and materials furnished under this contract, the Contractor shall-- 
 
(1)  Obtain all warranties that would be given in normal commercial practice: 
 
(2)  Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 

Contracting Officer; and 
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer. 
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the 
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's 
warranty. 
 
(i)  Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, 
the Contractor shall not be liable for the repair of any defects of material furnished by the Government nor 
for the repair of any damage that results from any defect in Government-furnished material or design. 
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of 
this contract with respect to latent defects, gross mistakes, or fraud. 
 
(k)   The Contractor shall furnish the following items to the Contracting Officer upon completion of 
installation of equipment but prior to the Joint or Final Inspection: 
 
(1)  A real property list for all installed mechanical, plumbing, and electrical equipment. 
 
(2) The Contractor shall submit for approval  at the completion of construction a list of equipment-in-place.  
This list shall be up-dated and kept current throughout construction, and shall be jointly inspected for 
accuracy and completeness by the ACO and a responsible representative of the Contractor prior to 
submission of each monthly payment estimate.  A sample form showing minimum data required is 
provided at the end of this section.  The equipment-in-place list shall be comprised of all equipment falling 
under one or more of the following classifications: 
 
 (a) Each piece of equipment listed on the mechanical equipment schedule. 
 (b) Each electrical panel. 
 (c) Each transformer. 
 (d) Each piece of equipment. 
 (e) Each piece of equipment that contains a manufacturer’s serial number on the name plate. 
 
In addition the list shall include equipment covered by a manufacturer’s warranty under the terms and 
conditions of the contract, including, but not limited to: 
 

(a) The specific contact point at the prime Contractor with complete address and telephone number.  
If contact for warranty action is other than the prime Contractor, furnish specific procedure for 
contact. 

(b) The period during which each warranty is in effect assuring that each subcontractor or supplier 
warranty that extends beyond the normal one-year period is listed. 

 
(3)  Copy of all warranty documents. 
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(l)  Warranty Payment:  Warranty work is a subsidiary portion of the contract work, and has a value to the 
Government approximating 1.0% of the contract amount.  The contractor shall assign a value of that 
amount in the breakdown for progress payments in the Contract Clause: Payments Under Fixed-Price 
Construction Contracts.   
 
                                                    (End of Clause) 
 
 
 
 
SCR-7 SEQUENCE OF DESIGN-CONSTRUCTION (FAST TRACK) 
 
(a)    After receipt of the Contract Notice to Proceed (NTP) the Contractor shall initiate design, comply 
with all design submission requirements as covered under Division 01 General Requirements, and obtain 
Government review of each submission. The contractor may begin construction on portions of the work 
for which the Government has reviewed the final design submission and has determined satisfactory for 
purposes of beginning construction.  The ACO will notify the Contractor when the design is cleared for 
construction.  The Government will not grant any time extension for any design re-submittal required 
when, in the opinion of the ACO, the initial submission failed to meet the minimum quality requirements 
as set forth in the Contract. 
 
(b)    If the Government allows the Contractor to proceed with limited construction based on pending 
minor revisions to the reviewed Final Design submission,  no payment will be made for any in-place 
construction related to the pending revisions until they are completed, resubmitted and are satisfactory to 
the Government. 
 
(c)    No payment will be made for any in-place construction until all required submittals have been made, 
reviewed and are satisfactory to the Government. 

(End of Clause) 
 
SCR-8 CONSTRUCTOR’S ROLE DURING DESIGN – JUN 1998 
 
The Contractor’s construction management key personnel shall be actively involved during the  
design process to effectively integrate the design and construction requirements of this contract.  
In addition to the typical required construction activities, the constructor’s involvement includes, but 
is not limited to actions such as:  integrating the design schedule into the Master Schedule to 
maximize the effectiveness of fast-tracking design and construction (within the limits allowed in the 
contract), ensuring constructability and economy of the design, integrating the shop drawing and 
installation drawing process into the design, executing the material and equipment acquisition 
programs to meet critical schedules, effectively interfacing the construction QC program with the 
design QC program, and maintaining and providing the design team with accurate, up-to-date 
redline and as-built documentation.  The Contractor shall require and manage the active 
involvement of key trade subcontractors in the above activities. 
    

(End of Clause) 
 
 
 

SCR-9 RECOMMENDED INSURANCE COVERAGE AND INSURANCE REQUIREMENTS 
 
The Design-Build Contractor’s attention is invited to the contract requirements concerning 
“RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN” and “WARRANTY OF CONSTRUCTION 
WORK”.  These requirements vest in the Contractor complete responsibility for the professional quality, 
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technical accuracy, and coordination of all design, drawings, specifications and other work or materials 
furnish by his in-house or consultant forces.  The Design-Build Contractor must correct and revise any 
errors or deficiencies in his work, notwithstanding any review, approval, acceptance or payment by the 
Government.  The Contractor must correct and change any work resulting from his defective design at no 
additional cost to the Government.  The requirements further stipulate that the Design-Build Contractor 
shall be liable to the Government for the damages to the Government caused by negligent performance.  
Though not a mandatory requirement, this is to recommend that the Design-Build Contractor investigate 
and obtain appropriate insurance coverage for such liability protection. 
 
The following insurance requirements shall be provided in conjunction with the requirements of Contract 
Clause:  “Insurance – Work on a Government Installation”. 
 
a.  General Liability Insurance (Comprehensive form of policy):  Bodily Injury Liability - $500,000 per 
occurrence. 
 
b.  Automobile Liability Insurance (Comprehensive form of policy):  Bodily Injury Liability - $200,000 per 
person and $500,000 per accident. Property Damage Liability - $20,000 per accident. 
 
c.  Workmen’s Compensation and Employer’s Liability Insurance:  Compliance with applicable workmen’s 
compensation and occupational disease statutes is required.  Employer’s liability coverage in the 
minimum amount of $100,000 is also required. 
 
d.   Asbestos Abatement Contractor Liability Insurance:  $500,000 per occurrence minimum. 
 

(End of Clause) 

 
 
 
SCR-10  TRAINING – FEB 2000 
 
The Contractor shall provide operational and maintenance training for all systems furnished under this 
contract for the operating and maintenance personnel.  The system manufacturer shall conduct the 
training, where feasible.  All operation and maintenance (O&M) manuals shall be submitted and approved 
prior to conducting the training and shall be used during training.  The Contractor shall videotape the 
training session on VHS tapes and provide the tapes to the Government.  Included herein are 
requirements for compiling and submitting the O&M data. 
 
O&M data shall be separated into distinct systems and within each distinct system, further separated by 
the following disciplines: Air Cargo Handling System, Mechanical, Electrical, Fire Detection, and 
Architectural/General.  O&M manuals for any particular system shall include narrative and technical 
descriptions of the interrelations with other systems.  This narrative shall include a description on how the 
system works with notable features of the system, including normal and abnormal operating conditions.  
The explanation of the system is to be short and concise with reference to specific manufacturer’s 
equipment manuals for details.  Provide overall system schematic with narrative for each discipline.  If the 
quantity of material is such that it will not fit within one binder then it shall be divided into volumes, as 
required (see paragraph Binders). 

1. O&M manuals shall be prepared for each individual facility of multi-facility projects. 

2. Three Six complete bound copies of the final O&M data as approved shall be required, and 
distribution as directed by the Contracting Officer.  The requirement for three copies of the 
O&M manual shall supersede and replace any requirements for a lesser amount of manuals 
which may be indicated in some specifications. 
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3. O&M Manual and Data Submittal: To establish and assure uniform O&M manual format, the 

Contractor shall submit and receive Contracting Officer approval on one complete system 
prior to submission for remaining systems. 

 
 
3.1 The Contracting Officer will require 20 calendar days for review of submitted O&M manual(s) 

or data. 
 
3.2 O&M data on equipment or systems shall be submitted so all data will be approved and 

bound in the O&M manuals in the required quantity by the time the project reaches 90 
percent completion.  Failure to furnish approved, bound manuals in the required quantity by 
the time the project is 90 percent complete, will be cause for the Contracting Officer to hold or 
adjust the retained percentage in accordance with Contract Clause, “Payment Under Fixed 
Price Construction Contracts”.  For equipment or system requiring personnel training and/or 
acceptance testing, the final O&M data must be approved by the Contracting Officer prior to 
the scheduling of the training and/or testing. 

 
 
3.3 Binders:  
 
3.3.1 Construction and Assembly: Manuals shall be in 3 ring binders, sliding posts or screw-

type aluminum binding posts (three screws) with spine, but only one type shall be used 
for all manuals (per task order).  The manuals shall be hardback covered, cleanable, 
plastic, not over three (3) inches thick and designed for 8-1/2 x 11 inch paper. 

 
3.3.2 Marking: Each binder shall have the following information, as a minimum, printed on both 

the spine and cover; or printed on insert in plastic sleeve of notebook binder.  BUILDING 
OR FACILITY NAME, IDENTIFICATION NUMBER (Building No.), LOCATION, 
ANDSYSTEM (Mechanical, Electrical, etc).   Contractor’s name and address as well as 
title and contact number shall be printed on the inside of the front cover. 

 
3.3.3 Color: Color of binder and markings shall be the option of the Contractor except that; (a) 

labeling color shall contrast with binder color, and (b) colors shall be the same for all 
manuals on a particular task order. 

 
3.4 Content: The O&M manuals shall be structures to address each of the following topics: 
 

Warning Page: A warning page shall be provided to warn of potential dangers (if they 
exist), such as high voltage, toxic chemicals, flammable liquids, explosive materials, 
carcinogens, or high pressures.  The warning page shall be placed inside the front cover, 
in front of the title page. 
 
Index: Each manual shall have a master index at the front identifying all manuals and 
volumes and subject matter for each.  Following the master index, each manual shall 
have an index of its enclosures listing each volume, tab numbers, etc., as necessary to 
readily refer to a particular operating or maintenance instruction.  Rigid tabbed fly leaf 
sheets shall be provided for each separate product, equipment or system in the manual.  
All pages shall be numbered with the referenced number included in the index. 
 

3.5 Warranties: In addition to the general warranty required by the contract, the O&M manuals 
shall include any specific warranties normally required by other sections of the TECHNICAL 
SPECIFICATIONS and other warranties normally provided with the particular piece of 
equipment or system.  Extended warranties normally provided by manufacturers that are 
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beyond the warranty of construction shall be specifically noted.  The O&M manuals shall also 
include a specific warranty section itemizing all standard and extended warranty items.  The 
warranty list shall contain the information indicated below.  Warranties will not begin until the 
facility is accepted by the Government.  Copy of warranty shall be included in the manual. 

 
 

WARRANTY INFORMATION 
 

Project Title 
Contract Number 

 
General Contractor’s Name, Phone Number 

 
ITEM DESCRIPTION START DATE END DATE  O & M REFERENCE LOCATION 
 
(in alphabetical  
order) 
 
Descriptive Name, 
Manufacturer’s/ 
Warrantor’s Name, 
Address & Phone No. 
 

3.5.1 Utility systems shall cover the items required by the specific specification section. 
 
3.5.2 Architectural/General O&M Data shall include the following: 

 
3.5.2.1 Building Products, Applied Materials, and Finishes: Include product data with catalog 

number, size composition, and color and texture designations.  Provide information for 
reordering custom manufactured products.  Data shall include, but not be limited to, 
information on carpet, floor tile, vinyl wall finishes, builder’s hardware, etc. 

 
3.5.2.2 Moisture-protection and Weather-exposed Products: Include product data listing 

applicable reference standards, chemical composition, and details of installation.  Provide 
recommendations for inspections, maintenance, and repair. 

 
3.5.2.3 Additional Requirements: As specified in individual specifications sections. 

 
3.5.3 Data Identification: Catalog data shall be marked to clearly identify pertinent data by 

highlighting the data with pointers or crossing out all nonpertinent data. 
 

3.5.4 Drawings: All drawings in the manuals shall be of such size that will require only one fold 
made right to left.  All larger size drawings shall be inserted into a separate pocket in the 
required location in the manual.  All drawings shall be of a microfilm quality. 

 
3.5.5 Posted Data: The Contractor shall provide posted data for equipment or systems in 

addition to O&M manuals, and as required by the TECHNICAL SPECIFICATIONS 
Sections.  The data shall consist of as-built schematic of all wiring, controls, piping, etc., 
as necessary for the operation of the equipment or system, and a condensed typewritten 
description of the system.  The posted data may include all necessary interrelation with 
other equipment and systems.  The data may be presented in one or several frames, 
under glass or sheet acrylic glazing, for clarity and convenience of location.  The framed 
data presentation and outline shall be acceptable to and posted at locations designated 



AIR FREIGHT TERMINAL, DOVER AFB PROJECT NUMBER: FJXT043003 
 REQUEST FOR PROPOSAL 
 SOLICITATION NO.: DACA61-03-R-0009 

AMENDMENT 0012             
 

SECTION 00800  Page - 10 SPECIAL CONTRACT REQUIREMENTS 

by the Contracting Officer.  The data shall be posted prior to requesting the final 
inspection. 

 
3.5.6 Framed Instructions: Typewritten instructions, framed under glass or sheet acrylic 

glazing, explaining equipment or system prestart checkout, startup, operations and 
shutdown procedures, safety precautions, preventive maintenance procedures, and 
normal operation checks for satisfactory performance of the equipment of systems shall 
be posted in conjunction with the data.  The framed instruction presentation and outline 
shall be acceptable to the Contracting Officer prior to posting and shall be posted prior to 
requesting the final inspection. 

 
3.6 Payment:  Approval and acceptance of the final O&M manuals shall be accomplished before 

final payment is made to the Contractor. 
 
3.7 Checklist:  Contractor shall complete and initial a copy of the O&M Manual Check List which 

is shown in the “Instructions and Information for Contractors” manual and forward it along 
with ENG Form 4025 as part of the O&M Manual submittal to the Contracting Officer for 
approval. 

 
(End of Clause) 

 
SCR-11           DESIGN CONFERENCES – JUN 2000 
 
(a)  Pre-Work:  As part of the Pre-Work Conference conducted after contract award, key representatives 
of the Government and the Contractor will review the proposal and the design review procedures 
specified herein, discuss the preliminary design schedule and provisions for phase completion of the D-B 
documents with construction activities (fast tracking), as appropriate, meet with key Corps of Engineers 
Design Review personnel and Using Agency points of contact and any other appropriate pre-design 
discussion items. 
 
(b) Initial Design Coordination Meeting/Requirements Charrette:  After award of the contract, the 
Contractor shall visit the site and conduct extensive interviews, and problem solving discussions with the 
individual users, base personnel, Air Force and/or Air Mobility Command Personnel, and Corps of 
Engineers personnel to acquire all necessary site information, review user options, and discuss user 
needs.  The Contractor shall document all discussions.  The requirements may be finalized as direct 
result of this meeting and the design will be started. 
 
(c)  Pre 15% submittal/design charrette meeting: Conferences to be held at Scott AFB, HQ AMC.  
Purpose of the meeting will be to discuss macro-scale design issues, architectural direction and design 
issues.  This meeting should be held as soon after the initial meeting as possible, once the A-E has had 
time to absorb the requirements and consider some design approaches. 
 
(d) Design Review Conferences: Review conferences will be held at Dover AFB for each design 
submittal.  The Contractor will bring the personnel that developed the design submittal to the review 
conference.  The conferences will take place the week after the review is complete. 

 
(End of Clause) 

 

SCR-12 VALUE ENGINEERING AFTER AWARD – JUNE 1999 
 
(a)  In  reference to Contract Clause 52.248-3,  “Value Engineering – Construction”, the Government may 
refuse to entertain a “Value Engineering Change Proposal” (VECP) for those “performance oriented” 
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aspects of the Solicitation documents which were addressed in the Contractor’s accepted contract 
proposal and which were evaluated in competition with other offerors for award of this contract. 
 
(b)  The Government may consider a VECP for those “prescriptive” aspects of the Solicitation documents, 
not addressed in the Contractor’s accepted contract proposal or addressed but evaluated only for 
minimum conformance with the Solicitation requirements. 
 
(c)   For purposes of this clause, the term “performance oriented” refers to those aspects of the design 
criteria or other contract requirements which allow the Offeror or Contractor certain latitude, choice of and 
flexibility to propose in its accepted contract offer a choice of design, technical approach, design solution, 
construction approach or other approach to fulfill the contract requirements.  Such requirements generally 
tend to be expressed in terms of functions to be performed, performance required or essential physical 
characteristics, without dictating a specific process or specific design solution for achieving the desired 
result. 
 
(d)   In contrast, for purposes of this clause, the term “prescriptive” refers to those aspects of the design 
criteria or other Solicitation requirements wherein the Government expressed the design solution or other 
requirements in terms of specific materials, approaches, systems and/or processes to be used.  
Prescriptive aspects typically allow the Offerors little or no freedom in the choice of design approach, 
materials, fabrication techniques, methods of installation or other approach to fulfill the contract 
requirements. 
 

(End of Clause) 
 

SCR-13.  PARTNERING – FEB 2000 
 
In order to most effectively accomplish this contract, the Government proposes to form a partnership with 
the Contractor to develop a cohesive building team.  It is anticipated that this partnership would involve 
the Users, operators, and other parties deemed appropriate by the Government, the Contractor, primary 
subcontractors and designers and the Corps of Engineers.  This partnership would strive to develop a 
cooperative management team drawing on the strengths of each team member in an effort to achieve a 
quality project within budget and on schedule.  This partnership would be bilateral in membership and 
participation will be totally voluntary.  Any cost associated with effectuating this partnership, excluding 
travel and lodging cost of Government personnel, will be borne by each party.  Activities are expected to 
include one or more brainstorming sessions among potential partners pursuant to a Memorandum-of-
Understanding that will detail the bylaws of partnering.  Bylaws will establish, for example, an effective 
means of addressing clarifications or issues that may develop during the design-build process, to include 
real time Alternate Dispute Resolution procedures to effectively address those issues that are not more 
readily resolved.  Effective partnering is expected to be beneficial to all parties. 
 
 (End of Clause) 
 
SCR-14 PERFORMANCE EVALUATION OF CONTRACTOR 
 
a.  As a minimum, the Contractor’s performance will be evaluated upon final acceptance of the work.  
However, interim evaluations may be prepared at any time during contract performance when determined 
to be in the best interest of the Government. 
 
b.  The format for the evaluation will be DD Form 2626, and the Contractor will be rated either 
outstanding, satisfactory, or unsatisfactory in the areas of Contractor Quality Control, Timely 
Performance, Effectiveness of Management, Compliance with Safety Standards.  The Contractor will be 
advised of any unsatisfactory rating, either in an individual element or in the overall rating, prior to 
completing completion of the evaluation, and all Contractor comments will be made part of the official 
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record.  Performance Evaluation Reports will be available to all DOD Contracting offices for their future 
use in determining Contractor responsibility, in compliance with DFARS 236.201 ( c) (1).  (CENAP) 
 

(End of Clause) 
 

SCR-15  LIQUIDATED DAMAGES – CONSTRUCTION (APR 1984) 
 
a.  If the Contractor fails to complete the work within the time specified, or any extensions thereof, the 
Contractor shall pay to the Government as liquidated damages $3,500.00 for each calendar day of delay. 
 
b.  If the Government terminates the Contractor’s right to proceed, the resulting damage will consist of 
liquidated damages until such reasonable time as may be required for final completion of the work 
together with any increase costs occasioned the Government in completing the work. 
 
c.  If the Government does not terminate the Contractor’s right to proceed, the resulting damage will 
consist of liquidated damages until the work is completed or accepted.  (FAR 52.212-5) 
 

(End of Clause) 
 

SCR-16  CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (DEC 1991) 
 
a.  The Government will provide the Contractor, without charge, a CD (read only format) containing all 
contract drawings (existing site plan and existing building plans) and specifications except for publications 
incorporated into the technical provisions by reference; 
 
b.  The Contractor shall – 
 
(1)    Check all drawings furnished immediately upon receipt; 
 
(2)    Be responsible for verifying existing conditions shown on the drawings. 
 
c.  Omissions from the drawings or specifications or the misdescription of details of work which are 
manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily 
performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the 
work, but shall be performed as if fully and correctly set forth and described in the drawings and 
specifications.  (DFARS 252.236-7001) 
 

(End of Clause) 
 

SCR-17  PHYSICAL CONDTIONS (Apr 1984) 
 
Data and information furnished of referred to below is for the Contractor’s information.  The Government 
will not be responsible for any interpretation of or conclusion drawn from the data or information by the 
Contractor.   (FAR 52.236-4) 
 
a.  Weather Conditions.  The climate of the area is referred to as “continental” by climatologists, 
characterized by cold winters and moderately hot summers.  Complete weather records and reports may 
be obtained from the local U.S. Weather Bureau Office nearest to the work site.  The Contractor shall 
satisfy himself as to the hazards likely to arise from weather conditions during the construction period. 
 
b.  Transportation Facilities:  U.S. Highway 113 and State Routes 1 and 10 serve the locality of the 
proposed work.  The Contractor shall make his own investigation of available routes and load limits of 
bridges.  Roads within the Military Reservation may be used by the Contractor subject to the approval of 
Base Authorities.  Such roads, when used by the Contractor, shall be maintained throughout the contract 
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period and shall be restored to at least the condition which existed prior to the start of the work.  The 
Contractor shall also be responsible for the construction of any temporary haul roads and bridges 
required for execution of the contract work.  All temporary construction shall be removed by the 
Contractor and the area restored to the condition which existed prior to the start of work.  During the 
sequences 1 to 5 of construction, 8th Street shall be used as the construction entrance to the job site. 
 
c.  Location.  The site of the work is located at Dover Air Force Base, located 4.5 miles south of 
metropolitan Dover in the State of Delaware.  The site of the work is on a military reservation and all rules 
and regulations issued by the Commanding Officer covering general safety, security, smoking policy, and 
sanitary requirements, etc., shall be observed by the Contractor. 
 
d. Magnitude of the Contract Work.  The estimated value of the contract work is over $70,000,000. 
 
e.  Inspection of the Site.  Prospective bidders are invited to visit the site of work to acquaint themselves   
with the site conditions and any problems incidental to the prosecution of the work.  A site inspection will 
be held on 29th January, 2004 starting at 1000hrs from the U.S. Army Corps of Engineers Resident Office, 
located in Room 1 of Building 302, 13th and Atlantic Streets, Dover Air Force Base, Delaware. 
Arrangements for inspection of the site shall be made through Mr. Tom Lavender of the Resident Office, 
telephone 302 677-4777.  Due to security procedures to obtain access to Dover AFB, it is necessary for 
prospective bidders to assemble at an off base location where a bus will take bidders to the site 
inspection location.  An Air Force bus will be at the Blue Hen Corporate Center just north of Dover AFB 
on Route 113 just before 1000hrs to carry visitors to the site.  The bus will carry the visitors back to the 
Blue Hen Corporate Center upon completion of the site inspection. 
 
f.  Hours of Work.  The Contractor shall provide at least 24 hours advanced notification to establish when 
on-site work will commence and prior to restarting on-site work following any discontinuances lasting 
longer than five normal workdays.  Notification shall be provided by phone, in person, or in writing, and 
shall be given directly to the ACO.  Work shall only be performed between 0730 hrs and 1630 hrs daily, 
Monday through Friday, excluding Federal legal holidays as outlined by Public Law Number 98-144 (or 
days not worked on Dover Air Force Base due to observance of such holidays).  Unless otherwise 
specifically authorized herein or in writing by the Contracting Officer, the scheduling of work for times 
other than as set forth above, will not be permitted. 
 
g.  Interruption of Utilities. 
 
(1)  No utility services shall be interrupted by the Contractor to make connections, to relocate, or for any 
purpose without approval of the Contracting Officer.  Power outages and limited utility interruptions for 
hookups will be permitted in accordance with a schedule arranged in advance of the interruption.   The 
Contractor shall be responsible for notifying and coordinating all temporary outages with the Contracting 
Officer at least five working days in advance of the intended outage. 
 
(2)    Power outages and limited utility interruptions for hookups will be permitted in accordance with a 
schedule arranged in advance with the Contracting Officer.  The Contractor shall be responsible for 
notifying and coordinating all outages with the Administrative Contract Officer (ACO) at least 17 working 
days in advance of the intended outage. The request shall be include the following information: 
 
(a)  Nature of Utility (Gas, Water, Electric, etc.) 
 
(b)  Size of line and location of shutoff 
 
(c)  Buildings and services affected. 
 
(d)  Hours and date of shutoff. 
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(e)  Estimated length of time service will be interrupted. 
 
(3)   Services shall not be shut off until receipt of approval of the proposed hours and date from the 
Contracting Officer. 
 
(4)  Shutoffs which will cause interruption of Government work operations as determined by the 
Contracting Officer shall be accomplished during regular non-work hours or on non-work days of the 
Using Agency without any additional cost to the Government. 
 
(5)  Operation of valves on water mains will be by Government personnel.  Where shutoff of water lines 
interrupts service to fire hydrants of fire sprinkler systems, the Contractor shall arrange his operations and 
have sufficient material and personnel available to complete the work without undue delay or to restore 
service without delay in the event of an emergency. 
 
(6)  Flow in gas mains which have been shut off shall not be restored until a Utility Company inspector 
has determined that all items serviced by the gas line have been shut off. 
 
h.  Alterations to Utilities.  Where changes and relocations of utility lines are noted to be performed by 
others, the Contractor shall give the Contracting Officer at least thirty days’ written notice in advance of 
the time that the change or relocation is required.  In the event that, after the expiration of thirty days after 
the receipt of such notice by the Contracting Officer, such utility lines have not been changed or relocated 
and delay is occasioned to the completion of the work under this contract, the Contractor will be entitled 
to a time extension equal to the period of time lost by the Contractor after the expiration of said thirty day 
period.  Any modification to existing or relocated lines required as a result of the Contractor’s method of 
operation shall be made wholly at the Contractor’s expense and no additional time will be allowed for 
delays incurred by such modifications. 
 
i.  Street Closing.  When operations in connection with contract work necessitate the closing of streets, it 
shall be the Contractor’s responsibility to arrange at least 28 working days in advance with the 
Contracting Officer for such street closings and to provide appropriate barricades, signs, markers, flares, 
and other devices as may be required by the ACO for traffic guides and public safety. 
 
j.  Dover Air Force Base is subject to varying threat conditions.  At higher threat conditions, access to 
work site may be limited. 

 
(End of Clause) 

 
SCR-18  AVAILABILITY AND USE OF UTILITY SERVICES   (APR 1984) 
 
a.  The Government will make all reasonable required amounts of utilities available to the Contractor from 
existing outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, the 
amount of each utility service consumed will be paid by Dover Air Force Base.  The Contractor shall 
carefully conserve utilities furnished by the Base at no charge. 
 
b.  The Contractor, at its expense and in workmanlike manner satisfactory to the Contracting Officer, shall 
install and maintain all necessary connections and distribution lines except that only Base personnel may 
make connections to the Base electrical distribution system, connections to Chesapeake Utility’s gas lines 
shall be coordinated with that company, and only the local telephone company may make connections to 
their distribution lines.  Before final acceptance of the completed project by the Government, the 
Contractor shall remove or arrange to have removed by the appropriate agency, all temporary 
connections, distribution lines, meters, and associated paraphernalia.  (FAR 52.236-14) 
 
a. Electric service to Contractor-furnished office or storage facilities will be charged at the current rate 
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prescribed by Air Force regulations.  The service connection shall be made through a Contractor 
furnished kilowatt hour meter appropriate for the circumstances.  Contractor is also responsible for all 
costs associated with telephone services; telephone service will not be Government furnished. 
 
SCR-19  IDENTIFICATION OF EMPLOYEES 
 
The Contractor shall be responsible for furnishing an identification badge/card to each employee prior to 
the employees work on-site, and for requiring each employee engaged on the work to display such 
identification as may be approved and directed by the Contracting Officer.  All prescribe identification 
shall immediately be delivered to the Contracting Officer for cancellation upon the release of any 
employee.  When required by the Contracting Officer, the Contractor shall obtain and submit fingerprints 
of all persons employed or to be employed on the project (CENAP) 
 

(End of Clause) 
 
SCR-20  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  (MAR 1995) 
 
a.  This statement shall become operative only for negotiated contracts where cost or pricing data is 
requested, and for modifications to sealed bid or negotiated contracts where cost  or pricing data is 
requested.  This clause does not apply to terminations.  See FAR 52-231-5001, Basis for Settlement of 
Proposal and FAR Part 49. 
 
b.  Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by the Contractor or sub-contractors at any tier shall be based on actual cost 
data for each piece of equipment or groups of similar serial or series for which the Government can 
determine both ownership and operating costs from the Contractor’s accounting records.  When both 
ownership and operating costs cannot be determined for any piece of equipment from the Contractor’s 
accounting records, cost for the equipment shall be based upon the applicable provisions of EP 1110-1-8, 
“Construction Equipment Ownership and Operating Expense Schedule,” Region II.  Working conditions 
shall be considered to be average for determining equipment rates using the schedule unless specified 
otherwise by the Contracting Officer. For equipment not included in the schedule, rates for comparable 
pieces of equipment may be used or a rate may be developed using the formula provided in the schedule.  
For forward pricing, the schedule in effect at the time of negotiations shall apply.  For retrospective 
pricing, the schedule in effect as of the time work was performed shall apply. 
 
c.  Equipment rental costs are allowable, subject to the provisions of FAR 31.205 (d) (ii) and FAR 31.205-
36.  Rates for equipment rented from an organization under common control, lease-purchase 
arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under common control that has an 
established practice of leasing the same or similar equipment to unaffiliated leasees. 
 
d.  When actual equipment costs are proposed and the total amount of the pricing action exceeds the 
small purchase threshold, the Contracting Officer will request that the Contractor submit either certified 
cost or pricing data, or partial/limited data, as appropriate.  This data shall be submitted on Standard 
Form 1411, “Contractor Pricing Proposal Cover Sheet.” 
 

(End of Clause) 
 
SCR-21  CERTIFICATE OF COMPLIANCE 
 
Any certificate required for demonstrating proof of compliance of materials with specifications 
requirements shall be executed in triplicate.  Each certification shall be signed by an official authorized to 
certify on behalf of the manufacturing company and shall contain the name and address of the 
Contractor, the project name and location, and the quantity and date or dates of shipment or delivery to 
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which the certificates apply.  Copies of laboratory test reports submitted with certificates shall contain the 
name and address of the testing laboratory and the date or dates of the tests to which the report applies.  
Certification shall not be construed as relieving the Contractor from furnishing satisfactory material, if, 
after test are performed on selected samples, the material is found not to meet the specific requirements. 
(CENAP) 
 

(End of Clause) 
 
SCR-22  TIME EXTENSIONS FOR UNUSALLY SEVERE WEATHER (OCT 1989) 
 
a.  This clause specifies the procedure for determining the time extensions for unusually severe weather 
in accordance with the Contract Clause entitled “Default (Fixed-Price Construction)”.  In order for the 
Contracting Officer to award a time extension under this clause, the following conditions must be 
satisfied: 
 
(1)  The weather experienced at the project site during the contract period must be found to be unusually 
severe, that is, more severe than the adverse weather anticipated for the project location during any given 
month based on historic data. 
 
(2)  The unusually severe weather must actually cause a delay to the completion of the project.  The 
delay must be beyond the control and without the fault or negligence of the Contractor. 
 
b.  The following schedule of monthly anticipated adverse weather delays is based on National Oceanic 
and Atmospheric Administration (NOAA) or similar data for the project location and will constitute the 
base line for monthly weather time evaluations.  The Contractor’s progress schedule must reflect thee 
anticipated adverse weather delays in all weather dependent activities.  For the purpose of this contract, 
unusually severe weather is defined as daily precipitation equal to or exceeding 0.5 inches and/or 
maximum daily temperature not exceeding 32 degrees F. 
 

  MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON A 5 DAY WORK WEEK AT DOVER AFB 

 
JAN   FEB   MAR  APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV    DEC 

                               4        2          2          2       2           2        2        2         2         2         1           2 
 
c.  Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the 
Contractor shall record on the daily CQC report, the occurrence of adverse weather and resultant impact 
to normal scheduled work.  Actual adverse weather days must prevent work on critical activities for 50 
percent or more of the Contractor’s scheduled work day.  The number of actual adverse weather delay 
days shall include days impacted by actual adverse weather (even if adverse weather occurred in 
previous month), be calculated chronologically from the first to the last day of each month, and be 
recorded as full days.  If the number of actual adverse weather delay days exceeds the number of days 
anticipated in paragraph b, above, the Contracting Officer will convert any qualifying delays to calendar 
days, giving full consideration for equivalent fair weather work days, and issue a modification in 
accordance with the contract clause entitled: “Default (Fixed Price Construction)”.  (ER 415-1-15) 
 
 
SCR-23  PAYMENT FOR MATERIALS DELIVERED OFF-SITE 
 
Pursuant to Contract Clause entitled: “Payments Under Fixed-Price Construction Contracts,” materials 
delivered to the Contractor at locations other than the site of the work may be taken into consideration in 
making payments if included in payment estimates and if all conditions of the Contract Clauses are 
fulfilled.  Payment for items delivered to locations other than the work site will be limited to those materials 
which have been approved, if required by the specifications; those materials which have been fabricated 
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to the point where they are identifiable to an item of work required under this contract.  Such payment will 
be made only after receipt of paid or receipted invoices with cancelled check showing title to the items in 
the prime Contractor’s name and including the value of materials and labor incorporated into the item.  
(CENAP) 
 
SC-24  U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS 
 
U.S.  Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1 and its changes are 
available at http://www.hq.usace.army.mil/soh/hqusace_soh.htm.  The Contractor shall be responsible for 
complying with the current edition and all changes posted on the web as of the effective date of the 
solicitation.  (USACE) 
 

(End of Clause) 
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EQUIPMENT-IN-PLACE LIST 
 
 
 CONTRACT NO.:          
 
 Specification Section:      Paragraph No.     
 
 
ITEM DESCRIPTION:          
 
 Item Number:          
 
 Serial Number:          
 
 Model Number:          
 
 Capacity:     Replacement Cost     
 
 
 ITEM LOCATION: 
 
 Building Number:     Room Number:     
 
    or Column Location:       
 
 
MANUFACTURER INFORMATION: 
 
 Manufacturer Name:          
 
 Trade Name (if 
 different from 
 item name):          
 
 Manufacturers 
 Address:          
 
           
 
 Telephone Number:          
 
 
 
WARRANTY PERIOD:          
 
  CHECKED BY:        
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ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA GROSS AREA REMARKS

(SF) (SF) (SF)

I. Terminal Building 323964

A. Cargo Processing Bays 146,200 Elevated floor

    1. Import Area  Area for breaking down of inbound palletized cargo

    2. Export Area Area for palletizing outbound cargo.

    3. Refrigerated Storage Area 1400 Pallet jack or folk lift will set cargo on gravity roller conveyor that
with transport this cargo onto a ball transfer conveyor,  This 
conveyor will allow the user to move the cargo around the space
prior to transporting it into the (4) level pallet storage area
Minmum height: 10'-0".

    4. Mechanical Room 540 Direct outside access.

    5. Fire Pump Rooms 800 (2) 20' X 20' rooms, one on each side of the cargo processing 
area.

    6. Electrical Room 450 Also, allow wall space for panelboards, and small transformers
which can be placed against the walls and protected by 
bollards.

    7. Packing & Crating  
(1) Office 100
(1) Office 130
(1) Caged Area 5000 Provide 10'-0" high chain link fence, with 10' wide by 10' high 

sliding chain link gate.

    8. Recoop Shop 1200 Locate within the Packing & Crating Area.
Woodworking Shop

    9. Office for (3) Workstations 200 Locate in Import Area.

B. Covered Storage Area 113955

    1. Covered Staging Docks 35880  

    2. (4) Level Pallet Storage 40950 * Net Area is footprint.

    3. ALOC/Code "J" Dock 7125 Area for shipping cargo already palletized.

    4. Outsized Cargo Facility, with 30000 * Net Area is footprint.
(2) Level Multi-pallet Train Storage System

C. Special Handling Area 21140 43000 Area for storing, palletizing and shipping hazardous cargo which
cannot be processed in Import/Export Processing Bays

    
    1. Offices 1200 Locate on Mezzanine.

CSB, Training and Dispatch Areas shall be in (1) Open Office.
-(1) Supervisor, E7 100
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(SF) (SF) (SF)
-(1) Supervisor, WS8 100
-(1) Supervisor, Ops. NCO, E5-E6 150
-(1) CSB Area with (2) workstations 150
-(1) Training Area 300 Space for desk and small table with (6) chairs.  
-(1) Dispatch Area 200 Space for (1) desk, charging station for radios, (2) computer 

workstations, status and safety boards.
Unisex Toilet 35
Circulation 165

    2. Multiple special storage & security bays. Provide 18 feet height clearance.  
No blast requirements.

(1) Storage of Class 2 (gas) materials 2400
(1) Storage of Class 3 (flammable liquids) materials 2400
(1) Storage of Class 4 (flammable solids), 5 (oxidizers)  
     and 7 (radioactive) materials 2400
(1) Storage of Class 8 (liquid & solid corrosives) materials 2400
(1) Storage of Class 6 (liquid & gas poisons)  
     and 9 (micellaneous) materials 2400

    3. Security Cage 5000 Cmu walls

    4. Mechanical Room 540 Direct outside access.

    5. Mail Area 600 Locate under office mezzanine with MICAP.
Provide chain link fencing with lockable swing gate.  Gate shall
be wide enough for a 4K fork lift.  Provide 12'-0" height min.
clearance, or height for fork lift, whichever is greater.

    6. MICAP Area 600 Area for high priority mail.
Locate under office mezzanine with Mail Area.
Provide chain link fencing with lockable swing gate.  Gate shall
be wide enough for a 4K fork lift.  Provide 12'-0" height min.
clearance, or height for fork lift, whichever is greater.

D. Freight Transfer Facility 4126 4200 Locate near Outsized Cargo Facility.
SCIF requirements for the facility.

    1. Customer Service Vestibule 100 Locate on exterior of building.

    2. (1) Office with (2) computer workstations E7 and Civilian 460

    3. Bunk Area 120

    4. Toilet and Shower 50

    5. Break Room 260

    6. Security Storage 3136 Provide (2) 14' wide by 15' high coiling doors on flightline
side of building.

    7. Crypto 100
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(SF) (SF) (SF)

E. Cargo Deployment Facility 3375 4200 Locate near Outsized Cargo Facility.  Administration area for 
Marshaling Yard.

    1. Office Area 2000

    2. Toilet Room 35

    3. Mechanical Room 540

    4. Fire Pump Room 400 (2) Fire pumps for entire Outsized Cargo Facility and adjacent
facilities.

    5. Electrical Room 400

F. Ramp Services 2975 3570 Must have direct access to flight line and MHE yard.

    1. Ramp Operations Offices
-(1) Supervisor, E7 100
-(1) Supervisor, E6 100
-(1) Training Office, E6 300 Space for (1) technician's desk.

(1) small table with (6) chairs,
(2) workstations
(3) filing cabinets.

    2. Loading Crew Dispatch Office 200 Space for (1) civilian and (2) military, vehicle and dispatch 
boards, charging station for radios, (2) computer 
work stations.

    3. Break Room 450 Space for 30 occupants; to be used for briefings;
shared with ATOC.

 
    4. Locker Room 375 50 double tier lockers.

    5. Toilets 600 (1) Shower in each toilet room.

    6. Storage 50 Locate off Break Room

    7. Mechanical Room 500

    8. Electrical Room 200

    9. Communications Room 100

G. Vehicle Dispatch Area 2130 2343 Locate next to Ramp Services.

    1. (1) Administrative office with (2) workstations 130

    2. (1) Supply Area 2000 Space for spare tires, hydraulic fluid, engine oil.  Majority
of work is with MHE.  10' X 10' drive through entry/exit.
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(SF) (SF) (SF)
H. Mechanized Material Handling System (MMHS) Shop 5245 5770

    1. (1) Supervisory Office, WS9 100

    2. Shop Area 4800 Provide sink, compressed air, eye wash, (2) 1,000 lb. Hoists 
with monorail beams.  Allow space for 200 SF of storage.
Allow for welding area, soldering, parts washer, 
drill press.  Allow 80SF for Electronics Maintenance.

    3. Break Room 345 Space for (6) people and (2) computer workstations.

I. Boiler Room 660 726 Approximate dimensions:  27'-6" by 24'-0".
Provide doors of adequate size to replace tubes in front of
the boiler.

II. North Administrative Block 31713

A. Squadron Command Staff 1015 1218 One suite with Executive Conference Room

    1. Commander and Executive Secretary

(1) 05, Commander 200
(1) 03, GS5 65

    2. Executive Conference Room 450 Space for 25 occupants.  Provide Kitchenette

    3. Reception Area for Executive Secretary 300

B. Orderly Room 1260 1512 One suite, including Orderly Room and Safety Office.

    4. Section Commander, 1st Sgt., and Assistant

(1) 01 or 02, section commander 180
(1) E8, first sergeant 180
(1) E7, assistant 100

    5. Orderly Room

(1) Room with (4) workstations, waiting area for (4) 600
occupants. Transaction counter, and (6) filing cabinets.

    6. Safety Office

(1) Office for (1) E5 and (1) E6 200

C. Mobility/Training Flight 6900 8280

    1. (3) Management offices
-(1) Captain, 03 100
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(SF) (SF) (SF)
-(2) E7 200

    2. (1) Supervisory Office for Unit Training Manager, E6 100

    3. Workspace/Workstations for (10) instructors. 800 Allow for large area with table in the middle and 
workstations around perimeter.

    4.  Workspace for (5) ATSEV program personnel 400 Allow for small area with table in the middle and 
workstations around perimeter.

    5. Classroom 600 Space for 10-15 occupants, with computer access and 
AV resources.

    6. Mobility Equipment Storage (MES) 4500 Need for fork lift access via coiling doors to the exterior.
Warehouse space with shelving against the walls.
25 foot height clearance.  Provide workspace 
lighting.  Provide heating, but no air-conditioning.

    7. Valuable MES 200 Access through MES.

D. Combat Readiness Flight 1365 1638

    1. (3) Flight Offices
-(1) Management, 04 100
-(1) Supervisor, GS11 100
-(1) Supervisor, GS11 100

    2. Administrative Workspace for (3) personal; E6, (1) E7
 and (1) civilian, GS5. 265

    3. Mobility Office for (3) personnel; (1) E6, (1) E9 and (1) GS9 300 Allow for 150 SF of filing space.

    4. Reserve Coordinator workspace for (2) personnel; (2) E6 200

    5. Facility Manager's Office, E5 100

    6. Briefing Room 200 Space for 10 occupants

E. Computer Operations Section 1000 1100

    1. -Workspace for (1) supervisor, GS8 and staff, E5 1000 Workspace with associated servers, 
   computer/component storage, customer service desk, etc.

 Special climate control, communications and utility 
requirements.  Access flooring.  Locate above first floor to 
avoid flooding.  Could be level with Cargo Processing Bays
in the Terminal Building.
Provide UPS.

F. Squadron Auditorium 1875 2063 Sufficient to host 125 personnel, with appropriate AV
capabilities.  Flat floor with fixed, seating, withside tablet.
Stagger seating in adjacent rows.

Appendix I-1 (01-28-04).xls



SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

Amendment No. 0012
Page A-6

ACTIVITY TOTAL
SPACE DESCRIPTION NET AREA GROSS AREA GROSS AREA REMARKS

(SF) (SF) (SF)
Include Projection Room and 15' X 8' Raised Stage.

G. Air Freight Flight (TRK) 480 576
    1. (5) management/supervisory offices:

- (1) 04 150
- (1) E8 100
- (1) Operations Supervisor, E7 100
- (2) Civilian administrators, GS5 and GS4 130

H. Customer Service, Service Liaisons and Air Lift Clearance 300 360 Locate in proximity of Cargo Movement Section 
Authority  

    1. CSB Supervisory Offices
(1) Lieutenant, OIC 100
(1) GS11 100
(1) GS12 100

I. Cargo Movement Section (TMO) 265 318

    1. (3) Offices
(1) Lieutenant, 02 100
(1) Chief, 09 100
(1) Administrative, GS4 65

Lines G, H, and I shall share a common corridor 

J. Locker Room 1395 1674

    1. Locker Area 880 Common area with 120 double tier lockers (total: 240
compartments)

    2. Female Showers 30 (1) stall with changing area

    3. Male Showers 60 (2) stalls with changing area.

    4. Toilets 410

    5. Janitor's Closet 15

K. Amenities and General Circulation 8415 10098

    1. (2) Stairs 500

    2. (1) Elevator 128 3,500 lb. Capacity, hydraulic

    3. Entrance Lobby 600

    4. Elevator Machine Room 50

    5. Toilets (2 sets) 820

    6. Breakroom 500 Space for (34) occupants, with computer terminals.
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SPACE DESCRIPTION NET AREA GROSS AREA GROSS AREA REMARKS

(SF) (SF) (SF)
Accessible to all AFT personnel.

    7. Mechanical Room 1800 Direct outside access.

    8. Fire Pump Room 400

    9. Electrical Rooms  
(1) Electrical Room - First Floor 240

 (1) Electrical Room - Second Floor 77

   10. Communications Room 300

   11. Circulation 3000

L. 46th Aerial Port Squadron (Reserve) 2397 2876 Separate entrance

    1. Orderly Room 490 Space for counter, (6) workstations and closet storage
 

    2. Offices

(1) NCOIC 140 (4) workstations
(1) Commander 175
(1) First Sergeant 110
(1) Adv. 95
(1) Art. 160 (4) workstations
(1) QC 140 (3) workstations
(1) CBT 140 (2) Tables with (3) occupants per table
(1) OPS 180 (3) workstations and (1) table for (6) people
(1) Training 335 (9) people 
(1) Copy Room 40
(1) MOB Room 140 (5) workstations
(1) MOB Supplies 220 (1) workstation

 
    3. Kitchenette 32

III. Landside Administrative Block   7800

A. Air Freight Flight 1080 1296

    1. Export Cargo Offices  
(1) Supervisor, E7 100
(1) Supervisor, E6 100
(1) Briefing Room 480 Space for (2) technician's desk.

(1) small table with (6) chairs.
(2) workstations for computer based training.
(3) filing cabinets.

   2. Import Cargo Offices.  
(1) Supervisor, E7 100
(1) Supervisor, E5-E6 200
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(SF) (SF) (SF)
   3. Pallets & Nets Manager's Office

(1) E7 100

B. Customer Service, Service Liaisons and Air Lift Clearance 840 924 Locate in proximity of Freight Documentation Section 
Authority (Cargo Movement Section)

    1. CSB Staff Area with (6) Workstations, GS6 and GS7 740  

    2. (1) Office, Chief of Branch, E7 100

C. Cargo Movement Section 2140 2568 Unless otherwise noted, locate on first floor, front side of facility

    1. Freight Documentation Section for (17) administrative staff.

(1) Office for (2) freight rate specialties 130
(1) Office for (2) GS4 130
(1) Office for (5) staff, GS4 (65 SF Each) 425
(1) Inbound Office for (1) GS4, (1) military, E4, 290
     and (1) Tech. Sergeant
(1) Office for small packages, (1) GS4 and (3) E3-E4 260 Room for printing labels
(1) Office for (2) Tech. Sergeant, E6, NCOIC 130 Locate next to Air Freight Flight - Import Cargo Offices
     (65 SF Each).
(1) Storage Area 300 Space for (11) 48" wide x 18" deep x 60" high

filing cabinets.

    2. (3) Offices
(1) GS 10 or 11 100
(1) WS 6 100
(1) for (2) E5 (Superintendents) 195

   3. Reception Area 80 Adjacent to Waiting Area.

D. Amenities and General Circulation 1715 2058

    1. Waiting Area 200 Accessible to Truckers and AFT personnnel.  
Vending machines.

    2. Break Room 235 Adjacent to Waiting Area.

    3. Toilets 300 Accessible to Truckers and AFT personnel.

    4. Reception Area 80

    5. Mechanical Room 600

    6. Electrical Room 200

    7. Communications Room 100
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(SF) (SF) (SF)
IV. Flightline Administrative Block   8017

A. Air Terminal Operations (ATOC) 2160 2592 Locate in proximity of Squadron Operations; ideally locate
on second floor, facing flightline with visual of rear of terminal
facility and flightline, with adequate noise abatement.

    1. Flight Offices (4) management/supervisory offices surrounding an 
-(1) 04 150 administrative area to form a suite.
-(1) E7 100
-(1) E6 100
-(1) Secretarial Staff 65

    2. Capability Forecasting Locate next to Load Planning and FMS/Explosives
(1) E6 65

    3. Load Planning
(1) Area with (5) workstations (65 SF Each) 325

    4. FMS/Explosives
(1) office with (2) workstations E6 (65 SF Each) 130

    5. Operations Center 900 Provide console with (5) console workstations, video
 displays for multiple cameras (pan, tilt and zoom)
 for exterior and interior surveillance of the facility.

    6. Data Records
(1) Area with (5) workstations and filing space 325 Allow 300 SF for administrative processing

and filing

B. Squadron Operations 1165 1398

    1. (3) management and (1) administrative staff offices

-(1) Lt. Colonel, 05 200
-(1) Chief, E9 200
-(1) Superintendent, E8 100
-(1) Secretarial, GS4-GS5 65

    2. Conference Room 600 Space for (40) occupants

C. Amenities and General Circulation 3356 4027

    1. (2) Stairs 500

    2. (1) Elevator 128 3,500 lb. Capacity, hydraulic

    3. Entrance Lobby 200

    4. Elevator Machine Room 50

    5. Toilets - Second Floor 410

    6. Mechanical Room 1800 Direct outside access.
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(SF) (SF) (SF)

    7. Fire Pump Room 0

    8. Electrical Rooms  
(1) Electrical Room - First Floor 96

 (1) Electrical Room - Second Floor 72

   9. Communications Room 100

TOTAL BUILDING AREA 371494

Notes:
1.  D-B Contractor shall verify the sizes of all mechanical,  
electrical, communications, fire pump and boiler rooms
during design, based on equipment and space
requirements.

2. Office spaces:  Office line items listed under the "Space 
Description:" shall each be designed as private offices 
unless noted otherwise in this or the "Remarks" column
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SPACE DESCRIPTION MECHANICAL REMARKS

I. Terminal Building

A. Cargo Processing Bays

    1. Import Area Heating: Yes
Cooling: No
Carbon Monoxide Detection System: Yes
Ventilation Air: (1) air change

2. Export Area Heating: Yes
Cooling: No
Carbon Monoxide Detection System: Yes
Ventilation Air: (1) air change

3. Refrigerated Storage Area

4. Mechanical Room Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

5. Fire Pump Rooms Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

6. Electrical Room Heating: No
Cooling: Yes (85 degrees F max.)

7. Packing & Crating ((2) air changes) Heating: Yes
(1) Office Cooling: Yes (no cooling for caged area)
(1) Office Outside Air: 20 cfm per person
(1) Caged Area Ventilation Air: Yes

8. Recoop Shop Heating: Yes
Cooling: No
Ventilation Air: Yes
Dust Collection System: Yes

9. Office for (3) Workstations Heating: Yes
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Cooling: Yes (no cooling for caged area)
Outside Air: 20 cfm per person

B. Covered Storage Area

    1. Covered Staging Docks Heating: No
Cooling: No

    2. (4) Level Pallet Storage Heating: No
Cooling: No
Ventilation Air: (1) air change

    3. ALOC/Code "J" Dock Heating: No
Cooling: No

    4. (2) Level Multi-pallet Train Storage System Heating: No
Cooling: No
Ventilation Air: (1) air change

C. Special Handling
    
    1. Offices

-(1) Supervisor, E7 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

-(1) Supervisor, WS8 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

-(1) Supervisor, Ops. NCO, E5-E6 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

-(1) CSB Area with (2) workstations Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person
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-(1) Training Area Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

-(1) Dispatch Area Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

Unisex Toilet Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

Circulation Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    2. Multiple special storage & security bays.

(1) Storage of Class 2 (gas) materials Heating: No
Cooling: No
Ventilation Air: No
Emergency Exhaust: 1 cfm per sq. ft. min.

(1) Storage of Class 3 (flammable liquids) materials Heating: No
Cooling: No
Ventilation Air: No
Emergency Exhaust: 1 cfm per sq. ft. min.

(1) Storage of Class 4 (flammable solids), 5 (oxidizers) Heating: No
     and 7 (radioactive) materials Cooling: No

Ventilation Air: No

(1) Storage of Class 8 (liquid & solid corrosives) materials Heating: No
Cooling: No
Ventilation Air: No
Emergency Exhaust: 1 cfm per sq. ft. min.

(1) Storage of Class 6 (liquid & gas poisons) Heating: No
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     and 9 (micellaneous) materials Cooling: No
Ventilation Air: No
Emergency Exhaust: 1 cfm per sq. ft. min.

    3. Security Cage Heating: Yes
Cooling: No
Security Bars: Grilles and ductwork

    4. Mechanical Room Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

    5. Mail Room (dedicated air system) Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person
Provide emergency stop button control (for Anthrax)

    6. MICAP Area Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person
Provide emergency stop button control (for Anthrax)

D. Freight Transfer Facility

    1. Customer Service Vestibule Heating: Yes
Cooling: Yes

    2. (1) Office with (2) computer workstations E7 and Civilian Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    3. Bunk Area Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    4. Toilet and Shower Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal, 6 air changes in shower
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    5. Break Room Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    6. Security Storage Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)
Security Bars: Grilles and ductwork

    7. Crypto Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

E. Cargo Deployment Facility

    1. Office Area Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    2. Toilet Room Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

    3. Mechanical Room Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

    4. Fire Pump Room Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

    5. Electrical Room Heating: No
Cooling: Yes (85 degrees F max.)

F. Ramp Services

    1. Ramp Operations Offices Heating: Yes
-(1) Supervisor, E7 Cooling: Yes
-(1) Supervisor, E6 Outside Air: 20 cfm per person
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-(1) Training Office, E6

    2. Loading Crew Dispatch Office Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    3. Break Room Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    4. Locker Room Heating: Yes
Cooling: Yes
Ventilation Air: (.50 cfm per sq. ft.) (min.)

    5. Toilets Heating: Yes
Cooling: Yes
Ventilation Air: 75 cfm per water closet or urinal

    6. Storage Heating: Yes
Cooling: No
Ventilation: (.15 cfm per sq. ft.) (min.)

    7. Mechanical Room Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

    8. Electrical Room Heating: No
Cooling: Yes (85 degrees F max.)
Ventilation Air: Yes

    9. Communications Room Heating: Yes
Cooling: Yes 24 hrs/7 days a week
Provide positive pressure

G. Vehicle Dispatch Area

    1. (1) Administrative office with (2) workstations Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person
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    2. (1) Supply Area Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

H. Mechanized Material Handling System (MMHS) Shop

    1. (1) Supervisory Office, WS9 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    2. Shop Area Heating: Yes
Cooling: Yes
Ventilation Air: Yes
Exhaust Air: Welding fume exhaust systems and dust collection systems in shop area

    3. Break Room Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

I. Boiler Room Heating: Yes
Cooling: No
Combustion Air: Yes
Ventilation Air: (.50 cfm per sq. ft.)

II. North Administrative Block

A. Squadron Command Staff and Orderly Room

    1. Commander and Executive Secretary Heating: Yes
Cooling: Yes

(1) 05, Commander Outside Air: 20 cfm per person
(1) 03, GS5

    2. Executive Conference Room (Kitchenette) Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    3. Section Commander, 1st Sgt., and Assistant Heating: Yes
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Cooling: Yes
(1) 01 or 02, section commander Outside Air: 20 cfm per person
(1) E8, first sergeant
(1) E7, assistant

    4. Orderly Room Heating: Yes
Cooling: Yes

(1) Room with (4) workstations, waiting area for (4) Outside Air: 20 cfm per person
occupants. Transaction counter, and (6) filing cabinets.

    5. Safety Office Heating: Yes
Cooling: Yes

(1) Office for (1) E5 and (1) E6 Outside Air: 20 cfm per person

B. Mobility/Training Flight

    1. (3) Management offices Heating: Yes
-(1) Captain, 03 Cooling: Yes
-(2) E7 Outside Air: 20 cfm per person

    2. (1) Supervisory Office for Unit Training Manager, E6 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    3. Workspace/Workstations for (10) instructors. Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    4.  Workspace for (5) ATSEV program personnel Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    5. Classroom Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    6. Mobility Equipment Storage (MES) Heating: Yes
Cooling: No
Carbon Monoxide Detection System: Yes
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Ventilation Air: Yes

    7. Valuable MES Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

C. Combat Readiness Flight

    1. (3) Flight Offices Heating: Yes
-(1) Management, 04 Cooling: Yes
-(1) Supervisor, GS11 Outside Air: 20 cfm per person
-(1) Supervisor, GS11

    2. Administrative Workspace for (3) personal; E6, (1) E7 Heating: Yes
 and (1) civilian, GS5. Cooling: Yes

Outside Air: 20 cfm per person

    3. Mobility Office for (3) personnel; (1) E6, (1) E9 and (1) GS9 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    4. Reserve Coordinator workspace for (2) personnel; (2) E6 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    5. Facility Manager's Office, E5 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    6. Briefing Room Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

D. Computer Operations Section

    1. -Workspace for (1) supervisor, GS8 and staff, E5 Heating: Yes
  Cooling: Yes

Outside Air: 20 cfm per person
Climater Controls: Yes
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Packaged Computer Room A/C units
Relative Humidity: Yes (50% to 55%)

E. Squadron Auditorium (Dedicated Air System) Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

F. Air Freight Flight
    1. (5) management/supervisory offices: Heating: Yes

- (1) 04 Cooling: Yes
- (1) E8 Outside Air: 20 cfm per person
- (1) Operations Supervisor, E7
- (2) Civilian administrators, GS5 and GS4

G. Customer Service, Service Liaisons and Air Lift Clearance
Authority

    1. CSB Supervisory Offices Heating: Yes
(1) Lieutenant, OIC Cooling: Yes
(1) GS11 Outside Air: 20 cfm per person
(1) GS12

H. Cargo Movement Section (TMO)

    1. (3) Offices Heating: Yes
(1) Lieutenant, 02 Cooling: Yes
(1) Chief, 09 Outside Air: 20 cfm per person
(1) Administrative, GS4

I. Locker Room

    1. Locker Area Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person
Exhaust Air: 6 air changes

    2. Female Showers Heating: Yes
Cooling: Yes
Exhaust Air: 6 air changes
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    3. Male Showers Heating: Yes
Cooling: Yes
Exhaust Air: 6 air changes

    4. Toilets Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

    5. Janitor's Closet Heating: Yes
Ventilation Air: Yes

K. Amenities and General Circulation

    1. (2) Stairs Heating: Yes
Cooling: Yes
Ventilation Air: Yes

    2. (1) Elevator Ventilation by elevator manufacturer

    3. Entrance Lobby Heating: Yes
Cooling: Yes

    4. Elevator Machine Room Heating: No
Cooling: Yes (75-85 degrees F)

    5. Toilets (2 sets) Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

    6. Breakroom Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    7. Mechanical Room Heating: Yes
Cooling: No
Outside Air: 20 cfm per person
Ventilation Air: Yes (.50 cfm per sq. ft.)
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    8. Fire Pump Room Heating: Yes
Cooling: No
Ventilation Air: Yes (.50 cfm per sq. ft.)

    9. Electrical Rooms Heating: Yes
(1) Electrical Room - First Floor Cooling: Yes (85 degrees F max.)

 (1) Electrical Room - Second Floor Ventilation Air: Yes

   10. Communications Room Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person
Ventilation Air: Yes

   11. Circulation Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

M. 46th Aerial Port Squadron (Reserve)

    1. Orderly Room Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    2. Offices Heating: Yes
Cooling: Yes

(1) NCOIC Outside Air: 20 cfm per person
(1) Commander
(1) First Sergeant
(1) Adv.
(1) Art.
(1) QC
(1) CBT
(1) OPS
(1) Training
(1) Copy Room
(1) MOB Room
(1) MOB Supplies

    3. Kitchenette Heating: Yes
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Cooling: Yes
Outside Air: 20 cfm per person

III. Landside Administrative Block

A. Air Freight Flight

    1. Export Cargo Offices Heating: Yes
(1) Supervisor, E7 Cooling: Yes
(1) Supervisor, E6 Outside Air: 20 cfm per person
(1) Briefing Room

   2. Import Cargo Offices. Heating: Yes
(1) Supervisor, E7 Cooling: Yes
(1) Supervisor, E5-E6 Outside Air: 20 cfm per person

   3. Pallets & Nets Manager's Office Heating: Yes
(1) E7 Cooling: Yes

Outside Air: 20 cfm per person

B. Customer Service, Service Liaisons and Air Lift Clearance
Authority

    1. CSB Staff Area with (6) Workstations, GS6 and GS7 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    2. (1) Office, Chief of Branch, E7 Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

C. Cargo Movement Section

    1. Freight Documentation Section for (17) administrative staff. Heating: Yes
Cooling: Yes

(1) Office for (2) freight rate specialties Outside Air: 20 cfm per person
(1) Office for (2) GS4
(1) Office for (5) staff, GS4 (65 SF Each)
(1) Inbound Office for (1) GS4, (1) military, E4, 
     and (1) Tech. Sergeant
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(1) Office for small packages, (1) GS4 and (3) E3-E4
(2) Tech. Sergeant, E6, NCOIC (100 SF Each)
(1) Storage Area

    2. Waiting Room Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    3. (3) Offices Heating: Yes
(1) GS 10 or 11 Cooling: Yes
(1) WS 6 Outside Air: 20 cfm per person
(1) for (2) E5 (Superintendents)

    4. Toilets Heating: Yes
Cooling: Yes
Exhaust Air: 75 cfm per water closet or urinal

    5. Reception Area Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    6. Mechanical Room Heating: Yes
Cooling: Yes
Ventilation Air: (.50 cfm per sq. ft.)

    7. Electrical Room Heating: Yes
Cooling: Yes (85 degrees F max.)
Ventilation Air: Yes

    8. Communications Room Heating: Yes
Cooling: Yes 24 hrs/7days a week
Provide positive pressure

IV. Flightline Administrative Block

A. Air Terminal Operations (ATOC)

    1. Flight Offices Heating: Yes
-(1) 04 Cooling: Yes
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-(1) E7 Outside Air: 20 cfm per person
-(1) E6
-(1) Secretarial Staff

    2. Capability Forecasting Heating: Yes
(1) E6 Cooling: Yes

Outside Air: 20 cfm per person

    3. Load Planning Heating: Yes
(1) Area with (5) workstations (65 SF Each) Cooling: Yes

Outside Air: 20 cfm per person

    4. FMS/Explosives Heating: Yes
(1) office with (2) workstations E6 (65 SF Each) Cooling: Yes

Outside Air: 20 cfm per person

    5. Operations Center Heating: Yes
Cooling: Yes
Outside Air: 20 cfm per person

    6. Data Records Heating: Yes
(1) Area with (5) workstations and filing space Cooling: Yes

Outside Air: 20 cfm per person

B. Squadron Operations

    1. (3) management and (1) administrative staff offices Heating: Yes
Cooling: Yes

-(1) Lt. Colonel, 05 Outside Air: 20 cfm per person
-(1) Chief, E9
-(1) Superintendent, E8
-(1) Secretarial, GS4-GS5

    2. Conference Room Heating: Yes
Cooling: Yes

C. Amenities and General Circulation

    1. (2) Stairs Heating: Yes



SPACE REQUIREMENTS SUMMARY
NEW AIR FREIGHT TERMINAL, DOVER AIR FORCE BASE

Amendment No. 0012
Page M-16

SPACE DESCRIPTION MECHANICAL REMARKS

Cooling: Yes

    2. (1) Elevator Ventilation by elevator manufacturer

    3. Entrance Lobby Heating: Yes
Cooling: Yes

    4. Elevator Machine Room Heating: No
Cooling: Yes (75 degrees F max.)

    5. Toilets - Second Floor Heating: Yes
Cooling: Yes
Exhaust air 75 cfm per water closet or urinal

    6. Mechanical Room Heating: Yes
Cooling: No
Ventilation Air: (.50 cfm per sq. ft.)

    7. Fire Pump Room Heating: Yes
Cooling: Yes
Ventilation: 5 cfm per sq. ft.

    8. Electrical Rooms Heating: No
(1) Electrical Room - First Floor Cooling: Yes (85 degrees F max.)

 (1) Electrical Room - Second Floor Ventilation Air: Yes

    9. Communications Room Heating: Yes
Cooling: Yes 24 hrs/7 days a week
Provide positive pressure




